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REPUBLIC OF KENYA

Supplied as part of the Contract for PROPOSED CONSTRUCTION OF 6NO CLASSROOM STOREY
TENDERNO. CHEP/NG-CDF/CL/01/2024-2025

Prepared by :-
Quantities and Contracts Department,

Public Works,

P.O Box

BOMET

The contract for the above works entered into this day of

20 bythe undersigned refers to these Bills of Quantities and the Ministry of Public Works

General Specifications dated March 1976 (together with any amendments issued thereto) which shall
be read and construed as part of the said Contract.

CONTRACTOR CEO

NG - CDF
Date Date
SPECIAL NOTES

The contractor is required to check the numbers of pages of these Bills of Quantities and should he
find any missing or in duplicate or figures indistinct, he must inform the District Works Officer, SOTIK
atonce and have the same rectified.

Should the contractor be in doubt about the precise meaning of any item or figure for any reason
whatsoever, he must inform the District Works Officer, in order that the correct meaning may be
decided before the date for submission of the tender.

No liability will be admitted nor claim allowed in respect of errors in the Contractor's Tender due to
mistakes in the Specifications which should have been rectified in the manner described above.
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STANDARD TENDER DOCUMENTS

INSTRUCTIONS TO TENDERERS

REPUBLIC OF KENYA
STANDARD TENDER DOCUMENT
FOR
PROCUREMENT OF WORKS

(BUILDING AND ASSOCIATED CIVIL ENGINEERING WORKS)

PUBLIC PROCUREMENT OVERSIGHT AUTHORITY (PPOA)

P.O. BOX 30007 - 00200,

NAIROBI

(REVISED OCTOBER 2006)
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1.1

1.2

1.3

L4

INTRODUCTION
This standard tender document for procurement of works has been preparedfor use by

procuring entities in Kenya in the procurement of works (i.e. Buildings and associated
Civil Engineering works)

The following guidelines should be observed when using the document; -
(a) Specific details should be furnished in the tender notice and in thespecial
conditions of contract (where applicable). The tender document issued to
tenderers should not have blank spaces or options.
(b) The instructions to tenderers and the General Conditions of Contract
should remain unchanged. Any necessary amendments to these parts
should be made through Appendix to instructions to tenderers and special
conditions of contractrespectively.
Information contained in the invitation to tender shall conform to the data andinformation in

the tender documents to enable prospective tenderers to decide whether or not to

participate in the tender and shall indicate any important tender requirements
The invitation to tender shall be as an advertisement in accordance with theregulations or a letter of invitation

addressed to tenderers who have been prequalified following a request for prequalification.
The cover of the tender document should be modified to include:-

Il. Tender number.

lll. Tender name.

IV. Name of procuring entity.

V. Delete name and address of PPOA.
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INVITATION FOR TENDERS
Tender reference No. CHEP/NG-CDF/CL/01/2024-2025
Tender Name

PROPOSED CONSTRUCTION TO COMPLETION WORKS FOR 6 STOREY

1.1

1.2

1.3

1.4

1.5

CLASSROOM

The NG - CDF invites sealed tenders for the construction of PROPOSED
CONSTRUCTION TO COMPLETION 6NO CLASSROOM STOREY WORKS
AT Kamongil Primary school

Interested eligible candidates may obtain further information and
inspect tender document (and additional copies) at (FUNDS
ACCOUNT MANAGER, P.O. Box 56-20405 Sigor CHEPALUNGU
constituency during normal working hous

A complete set of tender documents may be obtained by interestedcandidates
upon payment of a non-refundable fee of Kshs 1,000 in cash or Bankers
Cheque payable to ** FUND ACCOUNT MANAGER,

P.O. Box56-20405 SIGOR.

Prices quoted should be net inclusive of all taxes, must be in Kenya
shillings and shall remain valid for (120) days from the closing date of

tender.

Completed tender documents are to be enclosed in plain sealed envelopes
marked with Tender name and reference number and deposited in the Tender
Box at the FUND ACCOUNT MANAGER's Office, CHEPALUNGU so as to be
received on or before day of 16", April 2025 at 10.00 a.m.
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1.6  Tenders will be opened immediately thereafter in the presence of
the candidates or their representatives who choose to attend at the
FUND ACCOUNT MANAGER's Office, CHEPALUNGU NG - CDF
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INSTRUCTIONS TO TENDERERS.
General/Eligibility/Qualifications/Joint Venture/Cost of Tendering
11 The Employer as defined in the Appendix to Conditions of Contract invites

tenders for Works Contract as described in the tender documents. The
successful tenderer will be expected to complete the Works by the Intended
Completion Date specified in the tender documents.

1.2 All tenderers shall provide the Qualification Information, a statement that the
tenderer (including all members of a joint venture and subcontractors) is not

associated, or has not been associated in the past, directly or indirectly, with the
Consultant or any other entity that has prepared the design, specifications,and
other documents for the project or being proposed as Project Manager forthe
Contract. A firm that has been engaged by the Employer to provide consulting
services for the preparation or supervision of the Works, and any ofits affiliates,
shall not be eligible to tender.

1.3 Alltenderers shall provide in the Form of Tender and Qualification Information,a
preliminary description of the proposed work method and schedule, including drawings
and charts, as necessary.

14 In the event that pre-qualification of potential tenderers has been undertaken,
only tenders from pre-qualified tenderers will be considered for award of Contract.
These qualified tenderers should submit with their tenders any information updating
their original pre-qualification applications or, alternatively, confirm in their tenders
that the originally submitted pre-qualification information remains essentially correct as
of the date of tender submission.

1.5 Where no pre-qualification of potential tenderers has been done, all tenderers
shall Include the following information and documents with their tenders, unless
otherwise stated:

(a) Copies of original documents defining the constitution or legal status,
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Place of registration, and principal place of business; written power of attorneyof
The signatory of the tender to commit the tenderer:

(b) Total monetary value of construction work performed for each of the
last five Years:

(c) experience in works of a similar nature and size for each of the last five
years, and details of work under way or contractually committed; and
names and addresses of  clients who may be contacted for further
information on these contracts;

(d) Major items of construction equipment proposed to carry out the

Contract and an undertaking that they will be available for the Contract.

(e) Qualifications and experience of key site management and technical
Personnel proposed for the Contract and an undertaking that they shall beavailable for the Contract.

@ Reports on the financial standing of the tenderer, such as profitand loss
statements and Auditors reports for the past five years;

(g Evidence of adequacy of working capital for this Contract (access to line(s)of credit and
availability of other financial resources);

(h) Authority to seek references from the tenderers bankers;
@) Information regarding any litigation, current or during the last five years,inwhich the

tenderer is Involved, the parties concerned and disputed amount; and

3g) Proposals for subcontracting components of the Works amounting tomore than 10
percent of the Contract Price.

1.6 Tenders submitted by a joint venture of two or more firms as partnersshall comply
with the

Following requirements, unless otherwise stated,;
(a) The tender shall include all the information listed in clause 1.5 abovefor each

joint venture Partner;
(b) The tender shall be signed so as to be legally binding on allpartners;

(©) all partners shall be jointly and severally liable for the execution ofthe Contract
in Accordance with the Contract terms;

(d) one of the partners will be nominated as being in charge, authorisedto Incur
liabilities, and receive instructions for and on behalf of all partners of the joint Venture; and
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(e) the execution of the entire Contract, including payment, shall bedone
exclusively with the Partner in charge.

1.7 To qualify for award of the Contract, tenderers shall meet the followingminimum
qualifying criteria;

(a) annual volume of construction work of at least 2.5 times theestimated
annual cash flow for the Contract;

(b) experience as main contractor in the construction of at least two works of a
nature and complexity equivalent to the Works over the last 10 years(to comply with this
requirement, works cited should be at least 70 percent complete); (c) proposals
for the timely acquisition (own, lease, hire, etc.) of the essential equipment listed as required
for the Works;

(d) a Contract manager with at least five years’ experience in works of anequivalent

nature and volume, including no less than three years as

Manager; and
(e) liquid assets and/or credit facilities, net of other contractual commitmentsand exclusive

of any advance payments which may be made under the Contract, of no less than 4 months of
the estimated payment flow under this Contract

1.8 The figures for each of the partners of a joint venture shall be added together to
determine the tenderers compliance with the minimum qualifying criteria of clause 1.7
(a) and (e); however, for a joint venture to qualify, each of its partners must meet at least
25 percent of minimum criteria 1.7 (a), (b) and (e) for an individual tenderer, and the
partner in charge at least 40 percent of those minimum criteria. Failure to comply with
this requirement will result in rejection of the joint ventures tender. Subcontractors
experience and resources will not be taken into account indetermining the tenderers
compliance with the qualifying criteria, unless otherwise stated.

1.9 Each tenderer shall submit only one tender, either individually or as a partner in a joint
venture. A tenderer who submits or participates in more than one tender (other than as a
subcontractor or in cases of alternatives that have been permitted or requested) will cause
all the proposals with thetenderers participation to be disqualified.

1.10  The tenderer shall bear all costs associated with the preparation and submission of his
tender, and the Employer will in no case be responsibleor liable for those costs
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1.11  The tenderer, at the tenderers own responsibility and risk, is encouraged tovisit and
examine the Site of the Works and its surroundings, and obtain allinformation that may
be necessary for preparing the tender and entering into a contract for construction of the
Works. The costs of visiting the Site shall be at the tenderers own expense.

1.12  The procuring entity’s employees, committee members, board members and their
relative (spouse and children) are not eligible to participate in the tender.

1.13 The price to be changed for the tender document shall not exceedKshs.5,000/-
1.14  The procuring entity shall allow the tenderer to review the tender documentfree of charge

before
purchase.
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2. Tender Documents
21 The complete set of tender documents comprises the documents listedbelow and any

Addenda' issued in accordance with Clause 2.4.

(a) These Instructions to Tenderers

(b) Form of Tender and Qualification Information

(c) Conditions of Contract

(d) Appendix to Conditions of Contract

(e) Specifications

(f) Drawings

(g) Bills of Quantities

(h) Forms of Securities
22 The tenderer shall examine all Instructions, Forms to be filled andSpecifications in the tender
documents. Failure to furnish all information required by the tender documents, or submission of a
tender not substantially responsive to the tendering documents in every respect will be at the
tenderers risk and mayresult in rejection of his tender.

23 A prospective tenderer requiring any clarification of the tendering documents may
notify the Employer in writing or by cable, telex or facsimile at theaddress indicated in the letter
of invitation to tender. The Employer will only respond to requests for clarification received
earlier than seven days prior to the deadline for submission of tenders. Copies of the Employers
response will be forwarded to all persons issued with tendering documents, including a
description of the inquiry, but without identifying its source.

24 Before the deadline for submission of tenders, the Employer may modify the tendering
documents by issuing addenda. Any addendum thus issued shall bepart of the tendering
documents and shall be communicated in writing or by cable, telex or facsimile to all tenderers.
Prospective tenderers shall acknowledge receipt of each addendum in writing to the Employer.

25 To give prospective tenderers reasonable time in which to take anaddendum
into account in preparing their tenders, the Employer shall extend, as necessary, the
deadline for submission of tenders, in accordance withClause 4.2 here below.
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Preparation of Tenders
31 All documents relating to the tender and any correspondence shall be inEnglish

Language.

3.2 The tender submitted by the tenderer shall comprise the following:
(a) These Instructions to Tenderers, Form of Tender, Conditions ofContract,
Appendix to Conditions of Contract and Specifications;
(b) Tender Security;
(c) Priced Bill of Quantities;
(d) Qualification Information Form and Documents;
(e) Alternative offers where invited; and
(f) Any other materials required to be completed and submitted by thetenderers.

3.3 The tenderer shall fill in rates and prices for all items of the Works described in the
Bill of Quantities. Items for which no rate or price is entered bythe tenderer will not be paid
for when executed and shall be deemed covered bythe other rates and prices in the Bill of
Quantities. Ail duties, taxes, and other levies payable by the Contractor under the Contract, or
for any other cause relevant to the Contract, as of 30 days prior to the deadline for submission
of tenders, shall be included in the tender price submitted by the tenderer.

3.4 The rates and prices quoted by the tenderer shall only be subject to adjustment
during the performance of the Contract if provided for in the Appendix to Conditions of
Contract and provisions made in the Conditions ofContract.

3.5 The unit rates and prices shall be in Kenya Shillings.
3.6 Tenders shall remain valid for a period of sixty (60) days from the date of submission.

However, in exceptional circumstances, the Employer may request that the tenderers extend the
period of validity for a specified additional period. The request and the tenderers responses shall
be made in writing. A tenderer may refuse the request without forfeiting the Tender Security. A
tenderer agreeing to the request will not be required or permitted to otherwise modify the tender,
but will be required to extend the validity of Tender Security for the periodof the extension, and
in compliance with Clause 3.7 - 3.11 in all respects.

3.7 The tenderer shall furnish, as part of the tender, a Tender Security for the amount
specified in the invitation to tender. This shall be in the form of a bank draft or a bank guarantee
from an established and reputable bank approved by theEmployer.
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3.8 The format of the Tender Security should be in accordance with the form ofTender
Security included in Section G - Standard forms or any other form acceptable to the Employer.
Tender Security shall be valid for 30 days beyond thevalidity of the tender.

3.9 Any tender not accompanied by an acceptable Tender Security shall be rejected. The
Tender Security of a joint venture must define as Tenderer all joint venture partners and list
them in the following manner: a joint venture consistingof™............ P e "and " "

3.10  The Tender Securities of unsuccessful tenderers will be returned within 28days of the
end of the tender validity period specified in Clause 3.6.

3.11  The Tender Security of the successful tenderer will be discharged when the tenderer has
signed the Contract Agreement and furnished the requiredPerformance Security.

3.12  The Tender Security may be forfeited

(a) (if the tenderer withdraws the tender after tender opening duringthe period
of tender validity;

(b) if the tenderer does not accept the correction of the tender price,pursuant to
Clause 5.7;

(c) In the case of a successful tenderer, if the tenderer fails within thespecified

time limit to

(d) ((i) sign the Agreement, or
(ii) (furnish the required Performance Security.
3.13  Tenderers shall submit offers that comply with the requirements of the tendering

documents, including the basic technical design as indicated in the Drawings and Specifications.
Alternatives will not be considered, unless specifically allowed in the invitation to tender. If so
allowed, tenderers wishing tooffer technical alternatives to the requirements of the tendering

documents must also submit a tender that complies with the requirements of the tendering

, documents, including the basic technical design as indicated in the Drawings andSpecifications. In addition to
submitting the basic tender, the tenderer shall provide all information necessary for a complete evaluation of the
alternative, including design calculations, technical specifications, breakdown of prices, proposed construction
methods and other relevant details. Only the technical alternatives, if any, of the lowest evaluated tender
conforming to the basic technical requirements shall be considered.

3.14  The tenderer shall prepare one original of the documents comprising thetender
documents as described in Clause 3.2 of these Instructions to Tenderers,bound with the volume
containing the Form of Tender, and clearly marked ORIGINAL. In addition, the tenderer shall
submit copies of the tender, in the
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number specified in the invitation to tender, and clearly marked as COPIES. Inthe event of discrepancy
between them, the original shall prevail.

3.15  The original and all copies of the tender shall be typed or written in indelible ink and
shall be signed by a person or persons duly authorised tosign on behalf of the tenderer,
pursuant to Clause 1.5 (a) or 1.6 (b), as the case may be. All pages of the tender where
alterations or additions have been made shall be initialed by the person or persons
signing the tender.
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Submission of Tenders
4.1 The tenderer shall seal the original and all copies of the tender in two innerenvelopes

and one outer envelope, duly marking the inner envelopes as ORIGINAL and COPIES as
appropriate. The inner and outer envelopes shall:

(a) (be addressed to the Employer at the address provided in theinvitation to
tender;

(b) bear the name and identification number of the Contract as definedin the
invitation to tender; and

(c) provide a warning not to open before the specified time and datefor tender
opening.

4.2 Tenders shall be delivered to the Employer at the address specifiedabove not
later than the time and date specified in the invitation to tender. However, the Employer may
extend the deadline for submission of tenders by issuing anamendment in accordance with Sub-
Clause 2.5 in which case ail rights andobligations of the Employer and the tenderers previously
subject to the original deadline will then be subject to the new deadline.

4.3 Any tender received after the deadline prescribed in clause 4.2 will bereturned to
the tenderer un-opened.

44 Tenderers may modify or withdraw their tenders by giving notice in writingbefore the
deadline prescribed in clause 4.2. Each tenderers modification or withdrawal notice shall be
prepared, sealed, marked, and delivered in accordance with clause 3.13 and 4.1, with the outer
and inner envelopes additionally marked MODIFICATTON and WITHDRAWAL, as
appropriate. Notender may be modified after the deadline for submission of tenders.

4.5 Withdrawal of a tender between the deadline for submission of tenders and the expiration of the period of
tender validity specified in the invitation to tender or as extended pursuant to Clause 3.6 may result in the
forfeiture of the Tender Security pursuant to Clause 3.11.

4.6 Tenderers may only offer discounts to, or otherwise modify the prices of their tenders
by submitting tender modifications in accordance with Clause 4.4 orbe included in the original
tender submission.
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Tender Opening and Evaluation
5.1 The tenders will be opened by the Employer, including modifications madepursuant to

Clause 4.4, in the presence of the tenderers representatives who choose to attend at the time and
in the place specified in the invitation to tender. Envelopes marked WITHDRAWAL shall be
opened and read out first. Tenderers and Employers representatives who are present during the
opening shall sign a register evidencing their attendance.

5.2 The tenderers names, the tender prices, the total amount of each tender and of any
alternative tender (if alternatives have been requested or permitted), any discounts, tender
modifications and withdrawals, the presence or absence ofTender Security, and such other
details as may be considered appropriate, will beannounced by the Employer at the opening.
Minutes of « the tender opening, including the information disclosed to those present will be
prepared by the Employer.

5.3 Information relating to the examination, clarification, evaluation, and comparison of
tenders and recommendations for the award of Contract shall not be disclosed to tenderers or
any other persons not officially concerned with suchprocess until the award to the successful
tenderer has been announced. Any effort by a tenderer to influence the Employers officials,
processing of tenders oraward decisions may result in the rejection of his tender.

54 To assist in the examination, evaluation, and comparison of tenders, the Employer at
his discretion, may ask any tenderer for clarification of the tender, including breakdowns of unit
rates. The request for clarification and the responseshall be in writing or by cable, telex or
facsimile but no change in the price or substance of the tender shall be sought, offered, or
permitted except as required to confirm the correction of arithmetic errors discovered in the
evaluation of the tenders in accordance with Clause 5.7.

5.5 Prior to the detailed evaluation of tenders, the Employer will determinewhether
each tender (a) meets the eligibility criteria defined in Clause 1.7;

(b) has been properly signed,;
(c) is accompanied by the required securities; and
(d) is substantially responsive to the requirements of the tenderingdocuments.

A substantially responsive tender is one which conforms to all the terms,conditions and
specifications of the tendering documents, without material deviation orreservation.

A material deviation or reservation is one
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(a) which affects in any substantial way the scope, quality, or performanceof the works;

(b) which limits in any substantial way, inconsistent with the tendering documents,
the Employers rights or the tenderers obligations under theContract; or

(c) whose rectification would affect unfairly the competitive position ofother
tenderers presenting substantially responsive tenders.

5.6 If a tender is not substantially responsive, it will be rejected, and may notsubsequently
be made responsive by correction or withdrawal of the nonconforming deviation or reservation.

5.7 Tenders determined to be substantially responsive will be checked for anyarithmetic
errors. Errors will be corrected as follows:

(a) (where there is a discrepancy between the amount in figures andthe amount
in words, the amount in words will prevail; and

(b) where there is a discrepancy between the unit rate and the line item
total resulting from multiplying the unit rate by the quantity, the unitrate as quoted will prevail,
unless in the opinion of the Employer, there is an obvious typographical error, in which case
the adjustment will be made to the entry containing that error.

(c) In the event of a discrepancy between the tender amount as statedIn

the Form of Tender and the corrected tender figure in the main summary of the Bill of
Quantities, the amount as stated in the Formof Tender shall prevail.

(d) The Error Correction Factor shall be computed by expressing the
difference between the tender amount and the corrected tender sumas a percentage of the
corrected Builders Work (i.e. Corrected tender sum less P.C. and Provisional Sums)

(e) The Error Correction Factor shall be applied to all Builders Work (asa rebate or
addition as the case may be) for the purposes of valuations for InterimCertificates and valuation
of variations.

(f) The amount stated in the tender will be adjusted in accordance with
the above procedure for the correction of errors and, with concurrence of the tenderer, shall be
considered as binding upon the tenderer. If the tenderer does not accept the corrected
amount, the tender may be rejected and the Tender Security may be forfeitedin accordance
with clause 3.11.
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5.8 The Employer will evaluate and compare only the tenders determined to be
substantially responsive in accordance with Clause 5.5,

5.9 In evaluating the tenders, the Employer will determine for each tender theevaluated
tender price by adjusting the tender price as follows:

(a) (making any correction for errors pursuant to clause 5.7;
(b) excluding provisional sums and the provision, if any, for contingencies

in the Bill of Quantities, but including Day works where pricedcompetitively.

(c) making an appropriate adjustment for any other acceptable variations,
deviations, or alternative offers submitted in accordance with clause3.12; and

(d) making appropriate adjustments to reflect discounts or other price
modifications offered in accordance with clause 4.6

5.10 The Employer reserves the right to accept or reject any variation, deviation,or alternative
offer. Variations, deviations, and alternative offers and other factorswhich are in excess of the
requirements of the tender documents or otherwise result in unsolicited benefits for the Employer
will not be taken into account in tender evaluation.

5.1 The tenderer shall not influence the Employer on any matter relating to histender from
the time of the tender opening to the time the Contract is awarded. Any effort by the Tenderer to
influence the Employer or his employees in his decision on tender evaluation, tender comparison
or Contract award may result inthe rejection of the tender.

5.12  Firms incorporated in Kenya where indigenous Kenyans own 51% or moreof the share
capital shall be allowed a 10% preferential bias provided that they do not sub-contract work
valued at more than 50% of the Contract Price excluding Provisional Sums to an non-indigenous
sub-contractor.
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Award of Contract
6.1 Subject to Clause 6.2, the award of the Contract will be made to the tenderer whose

tender has been determined to be substantially responsiveto the tendering documents and

who has offered the lowest evaluated tender price, provided that such tenderer has been
determined to be (a) eligible in accordance with the provision of Clauses 1.2, and (b)
qualified inaccordance with the provisions of clause 1.7 and 1.8.

6.2 Notwithstanding clause 6.1 above, the Employer reserves the right to

accept or reject any tender, and to cancel the tendering process and reject all tenders, at any time prior to

the award of Contract, without thereby incurring any liability to the affected tenderer or tenderers or any
obligationto inform the affected tenderer or tenderers of the grounds for the action.

6.3 The tenderer whose tender has been accepted will be notified of the awardprior to

expiration of the tender validity period in writing or by cable, telex or facsimile. This notification

(hereinafter and in all Contract documents called the Letter of Acceptance) will state the sum
(hereinafter and in all Contract documentscalled the Contract Price) that the Employer will pay
the Contractor in consideration of the execution, completion, and maintenance of the Works by
the Contractor as prescribed by the Contract. At the same time the other tenderers shall be
informed that their tenders have not been successful.

The contract shall be formed on the parties signing the contract.
6.4 The Agreement will incorporate all agreements between the Employer andthe

successful tenderer. Within 14 days of receipt the successful tenderer will sign the Agreement
and return it to the Employer.

6.5 Within 21 days after receipt of the Letter of Acceptance, the successful tenderer shall
deliver to the Employer a Performance Security in the amount stipulated in the Appendix to
Conditions of Contract and in the form stipulated inthe Tender documents. The Performance
Security shall be in the amount and specified form

6.6 Failure of the successful tenderer to comply with the requirements of clause 6.5
shall constitute sufficient grounds for cancellation of the award andforfeiture of the Tender
Security.

6.7 Upon the furnishing by the successful tenderer of the Performance Security, the
Employer will promptly notify the other tenderers that their tendershave been unsuccessful.

6.8 Preference where allowed in the evaluation of tenders shall not be allowedfor contracts
not exceeding one year (12 months)
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6.9 The tender evaluation committee shall evaluate the tender within 30 days ofthe validity
period from the date of opening the tender.

6.10  The parties to the contract shall have it signed within 30 days from thedate of
notification of contract award unless there is an administrative review request.

6.11 Contract price variations shall not be allowed for contracts not exceedingone year (12
months)

6.12  Where contract price variation is allowed, the valuation shall not exceed15% of the
original contract price.

6.13  Price variation request shall be processed by the procuring entity within30 days of
receiving the request.

6.14  The procuring entity may at any time terminate procurement proceedingsbefore
contract award and shall not be liable to any person for the termination.

6.15  The procuring entity shall give prompt notice of the termination to thetenderers
and on request give its reasons for termination within 14 days of receiving the request from
any tenderer.

6.16 A tenderer who gives false information in the tender document about itsqualification
or who refuses to enter into a contract after notification of contractaward shall be considered
for debarment from participating in future public procurement.
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Corrupt and Fraudulent practices

71 The procuring entity requires that tenderers observe the highest standardsof ethics during procurement
process and execution of contracts. A tenderer shall sign a declaration that he has not and will not be
involved incorrupt and fraudulent practices.

22|Page



CONDITIONS OF CONTRACT

Clause No. 1; Definitions
1.1 In this Contract, except where context otherwise requires, the following termsshall be interpreted as indicated;

Bill of Quantities means the priced and completed Bill of Quantities forming part ofthe tender.

Compensation Events are those defined in Clause 24 hereunder.

The Completion Date means the date of completion of the Works as certified by theProject Manager, in accordance

with Clause 31.

The Contract means the agreement entered into between the Employer and the Contractor as recorded in the
Agreement Form and signed by the parties including all attachments and appendices thereto and all documents
incorporatedby reference therein to execute, complete, and maintain the Works,

The Contractor refers to the person or corporate body whose tender to carry outthe Works has been accepted
by the Employer.

The Contractors Tenders the completed tendering document submitted by the
Contractor to the Employer.

The Contract Price is the price stated in the Letter of Acceptance and thereafter asadjusted in accordance with
the provisions of the Contract.

Days are calendar days; Months are calendar months.
A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Certificate is the certificate issued by Project Manager upon
correction of defects by the Contractor.

The Defects Liability Period is the period named in the Contract Data and calculated
from the Completion Date.

Drawings include calculations and other information provided or approved by theProject Manager for the
execution of the Contract.

Day works are Work inputs subject to payment on a time basis for labour and theassociated materials and plant.

Employer, or the Procuring entity as defined in the Public Procurement Regulations(i.e. Central or Local
Government administration, Universities, Public Institutions and Corporations, etc) is the party who employs the
Contractor to carry out the Works.
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Equipment is the Contractors machinery and vehicles brought temporarily to theSite for the execution of the
Works.

The Intended Completion Date is the date on which it is intended that the Contractorshall complete the Works. The
Intended Completion Date may be revised only by the Project Manager by issuing an extension of time or an
acceleration order.

Materials are all supplies, including consumables, used by the Contractor forincorporation in the Works.

Plant is any integral part of the Works that shall have a mechanical, electrical,chemical, or biological
function.

Project Manager is the person named in the Appendix to Conditions of Contract (orany other competent person
appointed by the Employer and notified to the Contractor, to act in replacement of the Project Manager) who is
responsible for supervising the execution of the Works and administering the Contract and shall be an Architect or
"a Quantity Surveyor registered under the Architects and Quantity Surveyors Act Cap 525 or an Engineer
registered under Engineers Registration Act Cap 530.

Site is the area defined as such in the Appendix to Condition of Contract.
Site Investigation Reports are those reports that may be included in the tendering

documents

which are factual and interpretative about the surface and subsurface conditionsat the Site.

Specifications means the Specifications of the Works included in the Contract andany modification or addition
made or approved by the Project Manager.

Start Date is the latest date when the Contractor shall commence execution of theWorks. It does not necessarily
coincide with the Site possession date(s).

A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry out a part of the
Work in the Contract, which includes Work onthe Site.

Temporary works are works designed, constructed, installed, and removed by theContractor which are needed
for construction or installation of the Works.

A Variation is an instruction given by the Project Manager which varies the Works
The Works are what the Contract requires the Contractor to construct, install, andturnover to the Employer, as

defined in the Appendix to Conditions of Contract.
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Clause No. 2; Interpretation

2.1

2.2

2.3

In interpreting these Conditions of Contract, singular also means plural,male also
means female or neuter, and the other way around. Headingshave no significance.
Words have their normal meaning in English Language unless specifically defined.
The Project Manager will provide instructions clarifying queries about these
Conditions of Contract.

if sectional completion is specified in the Appendix to Conditions of Contract, reference
in the Conditions of Contract to the Works, the Completion Date and the Intended
Completion Date apply to any section ofthe Works (other than references to the Intended
Completion Date for the whole of the Works).

The following documents shall constitute the Contract documents and shall beinterpreted in
the following order of priority;

Q) Agreement,

) Letter of Acceptance,

A3 Contractor's Tender,

4 Appendix to Conditions of Contract,
Q) Conditions of Contract,

(6) Specifications,

@) Drawings,

t))] Bill of Quantities,
&) Any other documents listed in the Appendix to Conditions ofContract
as forming part of the Contract.

Immediately after the execution of the Contract, the Project Manager shall furnish both the Employer and the
Contractor with two copies Each of all the Contract documents. Further, as and when necessary the Project
Manager shall furnish theContractor [always with a copy To the

Employer] with three [3] copies of such further drawings or details or descriptiveschedules as are reasonably
necessary either to explain or amplify the Contract drawings or to enable the Contractor to carry out and
complete the Works in accordance with these Conditions.

Clause No. 3; Language and Law
3.1Language of the Contract and the law governing the Contract shall be Englishlanguage and the Laws of Kenya
respectively unless otherwise stated.
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Clause No. 4; Project Manager's Decisions
4.1 Except where otherwise specifically stated, the Project Manager will decidecontractual matters between

the Employer and the Contractor in the role representing the Employer.

Clause No. 5; Delegation
The Project Manager may delegate any of his duties and responsibilities to othersafter notifying the Contractor.

Clause No. 6; Communications
6.1 Communication between parties shall be effective only when in writing. Anotice shall be effective only

when it is delivered.

Clause No. 7; Subcontracting
71 The Contractor may subcontract with the approval of the Project Manager,but may not assign the
Contract without the approval of the Employer in writing. Subcontracting shall not alter the Contractors

obligations.

Clause No. 8; Other Contractors
The Contractor shall cooperate and share the Site with other contractors,public authorities, utilities

etc. as listed in the Appendix to Conditions of Contract and also with the Employer, as per the
directions of the Project Manager. The Contractor shall also provide facilities and services for them.
The Employer may modify the said List of Other Contractors etc., and shall notify the Contractor of
any such modification.

26|Page



Clause No. 9; Personnel
9.1 The Contractor shall employ the key personnel named in the QualificationInformation, to
carry out the functions stated in the said Information or other personnel approved by the Project

Manager. The Project Manager will approve any proposed replacement of key personnel only if their
relevant qualifications and abilities are substantially equal to or better than those of the personnellisted in
the Qualification Information. If the Project Manager asks the Contractor to remove a person who is a
member of the Contractor's staff orwork force, stating the reasons, the Contractor shall ensure that the
personleaves the Site within seven days and has no further connection with the Work in the Contract.

Clause No. 10; Works

101 The Contractor shall construct and install the Works in accordance with the Specifications and
Drawings. The Works may commence on the Start Date andshall be carried out in accordance with the Program
submitted by the Contractor, as updated with the approval of the Project Manager, and complete them by the
Intended Completion Date.

Clause No. 11; Safety and Temporary Works
111 The Contractor shall be responsible for the design of temporary works. However before

erecting the same, he shall submit his designs including specifications and drawings to the
Project Manager and to any other relevant thirdparties for their approval. No erection of
temporary works shall be done until such approvals are obtained.

11.2  The Project Manager's approval shall not aiter the Contractor's responsibility for design
of the Temporary works and ail drawings preparedby the Contractor for the execution of
the temporary or permanent Works, shall be subject to prior approval by the Project
Manager before they can be used.

11.3  The Contractor shall be responsible for the safety of all activities on theSite.
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Clause No. 12: Discoveries

121 Anything of historical or other interest or of significant value unexpectedlydiscovered on Site shall be the
property of the Employer, The Contractor shall notify the Project Manager of such discoveries and carry
out the Project Manager's instructions for dealing with them.

Clause No. 13; Work Program

13.1  Within the time stated in the Appendix to Conditions of Contract, the Contractor shall submit to the
Project Manager for approval a program showing the general methods, arrangements, order, and timing
for all the activities in the Works. An update of the program shall be a program showing the actual
progress achieved on each activity and the effect of theprogress achieved on the timing of the remaining
Work, including any changes to the sequence of the activities.

The Contractor shall submit to the Project Manager for approval an updated program at intervals no
longer than _the period stated in the Appendix to Conditions of Contract. If the Contractor does not
submit an updated program within this period, the Project Manager may withhold theamount stated in
the said Appendix from the next payment certificate and continue to withhold this amount until the next
payment after the date on which the overdue program has been submitted. The Project Manager's
approval of the program shall not alter the "Contractor's obligations. The Contractor may revise the
program and submit it to the Project Manager again at any time. A revised program shall show the
effect of Variations and Compensation Events.

Clause No. 14; Possession of Site

141 The Employer shall give possession of all parts of the Site to the Contractor. If possession of a part is
not given by the date stated in the Appendix to Conditions of Contract, the Employer will be deemed to
have delayed The start of the relevant activities, and this will be a CompensationEvent.

Clause No, 15; Access to Site

5.1 The Contractor shall allow the Project Manager and any other person authorized by the Project
Manager, Excess to the Site and to any placewhere work in connection with the Contract is being
carried out or is intended to be carried out.

clause No. 16; Instructions

6.1 The Contractor shall carry out all instructions of the Project Manager whichare in accordance with the ?n

tract.
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Clause No. 17; Extension or Acceleration of Completion Date
171 The Project Manager shall extend the Intended Completion Date if a Compensation

Event occurs or a variation is issued which makes it impossible forcompletion to be achieved by
the Intended Completion Date without the Contractor taking steps to accelerate the remaining
Work, which would cause the Contractor to incur additional cost. The Project Manager shall
decide whether andby how much to extend the Intended Completion Date within 21 days of the
Contractor asking the Project Manager in writing for a decision upon the effect of a
Compensation Event or variation and submitting full supporting information. If the Contractor
has failed to give early warning of a defay or has failed to cooperate in dealing with a delay, the
delay caused by such failure shall not be considered in assessing the new (extended) Completion
Date.

17.2  No bonus for early completion of the Works shall be paid to the Contractorby then

Employer
Clause No. 18; Management Meetings
18.1 A Contract management meeting shall be held monthly and attended by the Project Manager and the

Contractor. Its business shall be to review the plansfor the remaining Work and to deal with matters raised in
accordance with the early warning procedure. The Project Manager shall record the minutes of management
meetings and provide copies of the same to those attending the meeting and the Employer. The responsibility of
the parties for actions to be taken shall be decided by the Project Manager either at the management meetingor
after the management meeting and stated in writing to all who attended the meeting.

Clause No. 19; Early Warning
19.1 The Contractor shall warn the Project Manager at the earliest opportunity of specific

likely future events or circumstances that may adversely affect the quality of the Work, increase
the Contract Price or delay the execution of the Works. The Project Manager may require the
Contractor to provide an estimate ofthe expected effect of the future event or circumstance on the
Contract Price and Completion Date. The estimate shall be provided by the Contractor as soon as
reasonably possible.

19.2 The Contractor shall cooperate with the Project Manager in making and considering
proposals on how the effect of such an event or circumstancecan be avoided or reduced
by anyone involved in the Work and in carryingout any resulting instructions of the
Project Manager.
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Pause No. 20; Defects

20.1  The Project Manager shall inspect the Contractors work and notify the Contractor of any
defects that are found. Such inspection shall not affect the Contractors responsibilities. The
Project Manager may instruct the Contractor to search for a defect and to uncover and test any
Work that the Project Manager considers may have a defect. Should the defect be found, the cost
of uncovering and making good shall be borne by the Contractor, However, if there is no defect
found, the cost of uncovering and making good shall be treated as a variation and'added to the
Contract Price.

20.2  The Project Manager shall give notice to the Contractor of any defects before the end of
the Defects -Liability Period, which begins at Completion, and isdefined in the Appendix to
Conditions of Contract. The Defects Liability Period shall be extended for as long as defects
remain to be corrected.

20.3  Every time notice of a defect is given, the Contractor shall correct the notified defect
within the length of time specified by the Project Manager's notice.If the Contractor has not
corrected a defect within the time specified in the ProjectManager's notice, the Project Manager
will assess the cost of having the defect corrected by other parties and such cost shall be treated
as a variation and be deducted from the Contract Price.

Clause No. 21; Bills of Quantities
211 The Bills of Quantities shall contain items for the construction, installation, testing and

commissioning of the Work to be done by the Contractor. The Contractor will be paid for the
quantity of the Work done at the rate in the Billsof Quantities for each item.

21.2  If the final quantity of the Work done differs from the quantity in the Billsof
Quantities for the particular item by more than 25 percent and provided the change exceeds 1
percent of the Initial Contract price, the Project Manager shalladjust the rate to allow for the
change.

21.3  Ifrequested by the Project Manager, the Contractor shall provide the Project Manager
with a detailed cost. breakdown of any rate in the Bills ofQuantities.
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Clause No. 22; Variations
221 All variations shall be included in updated programs produced by theContractor. ..

22.2  The Contractor shall provide the Project Manager with a quotation for carrying out the
variations when requested to do so. The Project Manager shall assess the quotation, which shall
be given within seven days of the request or within any longer period as may be stated by the
Project Manager and before theVariation is ordered.

22.3  If'the work in the variation corresponds with an item description in the Bills of
Quantities and if in the opinion of the Project Manager, the quantity of work is not above the
limit stated in Clause 21.2 or the timing of its execution does not cause the cost per unit of
quantity to change, the rate in the Bills of Quantities shall be used to calculate the value of the
variation. If the cost per unitof quantity changes, or if the nature or timing of the work in the
variation does notcorrespond with items in the Bills of Quantities, the quotation by the
Contractor shall be in the form of new rates for the relevant items of Work.

22.4  If the Contractor's quotation is unreasonable, the Project Manager may order the
variation and make a change to the Contract price, which shall be basedon the Project Manager's
own forecast of the effects of the variation on the Contractor's costs.

22.5  If'the Project Manager decides that the urgency of varying the Work wouldprevent a
quotation being given and considered without delaying the Work, no quotation shall be given
and the variation shall be treated as a Compensation Event.

22.6  The Contractor shall not be entitled to additional payment for costs thatcould have
been avoided by giving early warning.

22.7  When the Program is updated, the Contractor shall provide the ProjectManager
with an updated cash flow forecast.
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Clause No. 23; Payment Certificates, Currency of Payments and Advance Payments

231

23.2

23.3

23.4

23.5

23.6

The Contractor shall submit to the Project Manager monthly applications for payment
giving sufficient details of the Work done and materials on Siteand the amounts which
the Contractor considers himself to be entitled to. The Project Manager shall check the
monthly application and certify the amount to be paid to the contractor within 14 days.
The value of Work executed and payable shall be determined by the Project Manager.

The value of Work executed shall comprise the value of the quantities ofthe items in
the Bills of Quantities completed, materials delivered on Site,variations and
compensation events. Such materials shall become the property of the Employer once
the Employer has paid the Contractor for their value. Thereafter, they shall not be
moved from Site without the Project Manager's instructions except for use upon the
Works.

Payments shall be adjusted for deductions for retention. The Employer shall pay the
Contractor the amounts certified by the Project Manager within 30 days of the date of
issue of each certificate. If the Employer makes a late payment, the Contractor shall be
paid simple interest on the late payment in the next payment interest shall be calculated
on the basis of number of days delayed at a rate three percentage points above the
Central Bank of Kenya's average rate for base lending prevailing as of thefirst day the
payment becomes

If an amount certified is increased in a later certificate or as a result of an award by an
Arbitrator, the contractor shall be paid interest upon the delayed payment as set out in
this clause. Interest shall be calculated fromthe date upon which the increased amount
would have been certified in theabsence of dispute.

Items of the Works for which no rate or price has been entered in will notbe paid for
by the Employer and shall be deemed covered by other rates and prices in the Contract.

The Contract Price shall be stated in Kenya Shillings. All payments to theContractor
shall be made in Kenya Shillings and foreign currency in the proportion indicated in the

tender, or agreed prior to the execution of the Contract Agreement and indicated therein.

The rate of exchange for the calculation of the amount of foreign currency payment
shall be the rate of exchange indicated in the Appendix to Conditions of Contract, If the
contractor indicated foreign currencies for payment other than the currencies of the
countries of origin of related goods and services the Employer reserves the right to pay
the equivalent at the time of payment inthe currencies if the countries of such goods and
services. The Employer and the Project Manager shall be notified promptly by the
Contractor of any changes in the expected foreign currency requirements of the
Contractor during the execution of the Works as indicated in the Schedule of Foreign
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Currency Requirements and the foreign and local currency portions of the balance of the Contract Price
shall then be amended by agreement betweenEmployer and the contractor in order to reflect
appropriately such changes.

23.7 Inthe event that an advance payment is granted, the following shallapply :-

(a) On signature of the Contract, the Contractor shall at his request, and without furnishing
proof of expenditure, be entitled to an advance of 10% (ten percent) of the, original
amount of the Contract. The advance shall notbe subject to retention money.

(b) No advance payment may be made before the Contractor has submitted proof of the
establishment of deposit or a directly liable guarantee satisfactory to the Employer in the amount
of the advance payment. The guarantee shall be in thesame currency as the advance.

(c) Reimbursement of the lump sum advance shall be made by deductions from the Interim
payments and where applicable from the balance owing tothe Contractor.
Reimbursement shall begin when the amount of the sumsdue under the Contract reaches
20% of the original amount of the Contract. It shall have been completed by the time
80% of this amount is reached.

The amount to be repaid by way of successive deductions shall be calculated bymeans of the formula:

80-20
Where:
= the amount to be reimbursed
= the amount of the advance which has been granted
Xl - the amount of proposed cumulative payments as 3 percentage of the original amount of the
Contract. This figure will exceed 20% butnot exceed 80%.

Xl = the amount of the previous cumulative payments as a percentageof the original amount of
the Contract. This figure will be below 80%but not less than 20%.

(d) with each reimbursement the counterpart of the directly liable guaranteemay be
reduced accordingly.
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pause No. 24; Compensation Events
241  The following issues shall constitute Compensation Events:
(a) The Employer does not give access to a part of the Site by the SitePossession

Date stated in the Appendix to Conditions of Contract.

(b) The Employer modifies the List of Other Contractors, etc., in a way thataffects the
Work of the Contractor under the Contract.

(c) The Project Manager orders a delay or does not issue drawings, specifications
or instructions required for execution of the Works on time.

(d) The Project Manager instructs the Contractor to uncover or to carry outadditional
tests upon the Work, "which is then found to have no defects.

(e) The Project Manager unreasonably does not approve a subcontract to be let.

(f) Ground conditions are substantially more adverse than could reasonablyhave been
assumed before issuance of the Letter of Acceptance from the information issued to tenderers
(including the Site investigation _reports), from information available publicly and from a
visual inspection of the Site.

(9) The Project Manager gives an instruction for dealing with an unforeseen condition,
caused by the Employer or additional work required for safety or otherreasons.

(h) Other contractors, public authorities, utilities, or the Employer does not work within the
dates and other constraints stated in the Contract, and they causedelay or extra cost to the
Contractor.

(i) The effects on the Contractor of any of the Employer's risks.
(j) The Project Manager unreasonably delays issuing a Certificate of Completion.
(k) Other compensation events described in the Contract or determined by theProject

Manager shall apply.

24.2  Ifa compensation event would cause additional cost or would prevent theWork being
completed before the Intended Completion Date, the Contract Price shall be increased and/or the
Intended Completion Date shall be extended. The Project Manager shall decide whether and by
how much the Contract Price shall be increased and whether and by how much the Intended
Completion Date shall be extended.

24.3  Assoon as information demonstrating the effect of each compensation event upon the
Contractor's forecast cost has been provided by the Contractor, itshall be assessed by the Project
Manager, and the Contract ""Price shall be adjusted accordingly. If the Contractor's forecast is
deemed unreasonable, the Project Manager shall adjust the Contract Price based on the Project
Manager's own forecast. The Project Manager will assume that the Contractor will react
competently and promptly to the event.
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24.4 The Contractor shall not be entitled to compensation to the extent that theEmployer's
interests are adversely affected by the Contractor not having given early warning or not having
co-operated with the Project Manager.

24.5  Prices shall be adjusted for fluctuations in the cost of inputs only ifprovided for
in the Appendix to Conditions of Contract.

24.6  The Contractor shall give written notice to the Project Manager of his intention to make
a claim within thirty days after the event giving rise to the claim has first arisen. The claim shall
be submitted within thirty days thereafter. Provided always that should the event giving rise to
the claim of continuing effect,the Contractor shall submit an interim claim within the said thirty
days and a final claim within thirty days of the end of the event giving rise to the claim.

Clause No. 25; Price Adjustments
25.1  The Project Manager shall adjust the Contract Price if taxes, duties and other levies are

changed between the date 30 days before the submission of tenders for the Contract and the date
of Completion. The adjustment shall be thechange in the amount of tax payable by the
Contractor.

25.2  The Contract Price shall be deemed to be based on exchange rates currentat the date of
tender submission in calculating the cost to the Contractor of materials to be specifically
imported (by express provisions in the Contract Bills of Quantities or Specifications) for
permanent incorporation in the Works. Unlessotherwise stated in the Contract, if at any time
during the period of the Contract exchange rates shall be varied and this shall affect the cost to
the Contractor of such materials, then the Project Manager shall assess the net difference in the
cost of such materials. Any amount from time to time so assessed shall be added to or deducted
from the Contract Price, as the case may be.

25.3 Unless otherwise stated in the Contract, the Contract Price shall be deemed to have
been calculated in the manner set out below and in sub-clauses
25.4 and 25.5 and shall be subject to adjustment in the events specified thereunder;

(i) The prices contained in the Contract Bills of Quantities shall be deemed tobe based
upon the rates of wages and other emoluments and expenses as determined by the Joint Building
Council of Kenya (J.B.C.) and set out in the schedule of basic rates issued 30 days before the

date for submission of tenders
.A copy of the schedule used by the Contractor in his pricing shall be attached inthe Appendix to Conditions of
Contract.

(i) Upon J.B.C. determining that any of the said rates of wages or other emoluments and
expenses are increased or decreased, then the ContractPrice shall be increased or
decreased by the amount assessed by the Project Manager based upon the difference,
expressed as a percentage, between the rate set out in the schedule
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of basic rates issued 30 days before the date for submission of tenders and the rate published by the J.B.C. and
applied to the quantum of labour incorporated within the amount of Work remaining to be executed at the date of
publication ofsuch increase or decrease. . .

(iii) No adjustment shall be made in respect of changes in the rates of wagesand other
emoluments and expenses which occur after the date of Completion except during
such other period as may be granted as an extension of time under clause 17.0 of
these Conditions.

25.4  The prices contained in the Contract Bills of Quantities shall be deemed tobe based
upon the basic prices of materials to be permanently incorporated in theWorks as determined by
the J.B.C. and set out in the schedule of basic rates issued 30 days before the date for submission
of tenders. A copy of the schedule used by the Contractor in his pricing shall be attached in the
Appendix to Conditions of Contract.

25.5  Upon the J.B.C. determining that any of the said basic prices are increasedor decreased
then the Contract Price shall be increased or decreased by the amount to be assessed by the
Project Manager based upon the difference between the price set out in the schedule of basic rates
issued 30 days before the date for submission of tenders and the rate published by the J.B.C. and
applied to the quantum of the relevant materials which have not been taken into account in
arriving at the amount of any interim certificate under clause 23 of these Conditions issued before
the date of publication of such increase or decrease.

25.6  No adjustment shall be made in respect of changes in basic prices ofmaterials
which occur after the date for Completion except during such otherperiod as may be
granted as an extension of time under clause 17.0 of these Conditions.

25.7  The provisions of sub-clause 25.1 to 25.2 herein shall not apply in respectof any
materials included in the schedule of basic rates.

Clause No. 26; Retention

26.1 The Employer shall retain from each payment due to the Contractor the proportion stated in the
Appendix to Conditions of Contract until Completion of the whole of the Works. On Completion of the
whole of theWorks, half the total amount retained shall be repaid to the Contractor andthe remaining
half when the Defects Liability Period has passed and the Project Manager has certified that all defects
notified to the, Contractor before the end of this period have been corrected.
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Clause No. 27; Liquidated Damages
27.1  The Contractor shall pay liquidated damages to the Employer at the ratestated in the

Appendix to Conditions of Contract for each day that the actual Completion Date Is later than
the Intended Completion Date. The Employer maydeduct liquidated damages from payments
due to the Contractor. Payment of liquidated damages shall not alter the Contractor's
liabilities.

27.2  If the Intended Completion Date is extended after liquidated damages havebeen paid,
the Project Manager shall correct any overpayment of liquidated damages by the Contractor by
adjusting the next payment certificate. The Contractor shall be paid interest on the overpayment,

calculated from the date of payment to the date of repayment, at the rate specified in Clause
23.30

Clause No. 28; Securities

28.1 The Performance Security shall be provided to the Employer no later thanthe date specified in the
Letter of Acceptance and shall be issued in an amount and form and by a reputable bank acceptable to the

Employer, and denominatedin Kenya Shillings. The Performance Security shall be valid until a date 30 days
beyond the date of issue of the Certificate of Completion.

Clause No. 29; Day works
29.1 If applicable, the Day works rates in the Contractor's tender shall be usedfor small

additional amounts of Work only when the Project Manager has given written instructions in
advance for additional work to be paid for in that way.

29.2  All work to be paid for as Day works shall be recorded by the Contractor onForms
approved by the Project Manager. Each completed form shall be verified and signed by the
Project Manager within two days of the Work being done.

29.3 The Contractor shall be paid for Day works subject to obtaining signedDay works
forms.
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Clause No. 30; Liability and Insurance
30.1 From the Start Date until the Defects Correction Certificate has beenissued, the

following are the Employer's risks:

(a) The risk of personal injury, death or loss of or damage to property(excluding
the Works Plant, Materials and Equipment), which are due to;

(i) use or occupation of the Site by the Works or for the purpose of theWorks,
which is the unavoidable result of the Works, or

(i) negligence, breach of statutory duty or interference with any legal right bythe Employer
or by any person employed by or contracted to him except the Contractor.

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it
is due to a fault of the Employer or in Employer's design, or due to war or radioactive
contamination directly affecting the place where the Works arebeing executed.

30.2 From the Completion Date until the Defects Correction Certificate has been issued, the
risk of loss of or damage to the Works, Plant, and Materials is theEmployer's risk except loss or
damage due to;

a) a defect which existed on or before the Completion Date.
(b) an event occurring before the Completion Date, which was not itself theEmployer's

risk

(c) the activities of the Contractor on the Site after the Completion Date.

30.3 From the Start Date until the Defects Correction Certificate has been issued, the risks
of personal injury, death and loss of or damage to property (including, without limitation, the
Works, Plant, Materials, and Equipment) whichare not Employer's risk are Contractor's risks.

The Contractor shall provide, in the joint names of the Employer and the Contractor, insurance cover from the
Start Date to the end of the Defects LiabilityPeriod, in the amounts stated in the Appendix to Conditions of
Contract for the following events;

(a) loss of or damage to the Works, Plant, and Materials;

(b) loss of or damage to Equipment;

(c) loss of or damage to property (except the Works, Plant, Materials, andEquipment)
in connection with the Contract, and

(d) personal injury or death.
30.4 Policies and certificates for insurance shall be delivered by the Contractorto the Project

Manager for the Project Manager's approval before the Start Date. All such insurance
shall provide for compensation required to rectifythe loss or damage incurred.
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30.5 If the Contractor does not provide any of the policies and certificates required, the
Employer may effect the insurance which the Contractor should have provided and recover the
premiums from payments otherwise due U to the Contractor or, if no payment is due, the
payment of the premiums shall be a debtdue.

30.6  Alterations to the terms of an insurance shall not be made without the approval of the
Project Manager. Both parties shall comply with any conditions ofinsurance policies.

Clause No. 31; Completion and Taking over
31.1 Upon deciding that the Works are complete, the Contractor shall issue a written request to the Project

Manager to issue a Certificate of Completion of the Works. The Employer shall take over the Site and the Works
within seven [7] daysof the Project Manager's issuing a Certificate of Completion.
Clause No. 32; Final Account

321 The Contractor shall issue the Project Manager with a detailed account ofthe total
amount that the Contractor considers payable to him by the Employerunder the Contract before

the end of the Defects Liability Period. The Project Manager shall issue a Defects Liability
Certificate and certify any final payment that is due to the Contractor within 30 days of receiving
the Contractor's account if it is correct and complete. If it is not, the Project Managershall issue
within 30 days a schedule that states the scope of the corrections or additions that are
necessary. If the final account is still unsatisfactory after it hasbeen resubmitted, the Project
Manager shall decide on the amount payable to the Contractor and issue a Payment Certificate.
The Employer shall pay the Contractor the amount due in the Final Certificate within 60 days.
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Clause No. 33; Termination
331 The Employer or the Contractor may terminate the Contract if the other party causes a

fundamental breach of the Contract. These fundamental breachesof Contract shall include/ but
shall not be limited to, the following;

(a) the Contractor stops work for 30 days when no stoppage of work is shownon the current
program and the stoppage has not been authorized by the Project Manager;

(b) the Project Manager instructs the Contractor to delay the progress of theWorks, and
the “instruction is not withdrawn within 30 days;

(c) the Contractor is declared bankrupt or goes into liquidation other than fora
reconstruction or amalgamation;

(d) a payment certified by the Project Manager is not paid by the Employer tothe
Contractor within 30 days, (for Interim Certificate) or 60 days (for Final Certificate) of issue.

(e) the Project Manager gives notice that failure to correct a particular defectis a
fundamental breach of Contract and the Contractor fails to correct it within areasonable period
of time determined by the Project Manager;

(f) the Contractor does not maintain a security, which is required.
33.2  When either party to the Contract gives notice of a breach of Contract to the Project

Manager for a cause other than those listed under Clause 33.1 above,the Project Manager shall
decide whether the breach is fundamental or not. '

33.3  Notwithstanding the above, the Employer may terminate the Contract forconvenience.

33.4  Ifthe Contract is terminated, the Contractor shall stop work immediately,make the
Site safe and secure, and leave the Site as soon as reasonably possible. The Project
Manager shall immediately thereafter arrange for a meeting for the purpose of taking
record of the Works executed and materials, goods, equipment and temporary
buildings on Site.

40|Page



Clause No. 34; Payment upon Termination

34.1

34.2

34.3

34.4

If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Project Manager shall issue a certificate for the valueof the Work done
and materials ordered and delivered to Site up to the dateof the issue of the certificate.
Additional liquidated damages shall not apply. If the total amount due to the Employer
exceeds any payment due tothe Contractor, the difference shale be a debt payable by the
Contractor.

If the Contract is terminated for the Employer's convenience or because ofa fundamental
breach of Contract by the Employer, the Project Manager shall issue a certificate for the
value of the Work done, materials ordered, the reasonable cost of removal of equipment,
repatriation of the Contractor's personnel employed solely on the Works, and the
Contractor'scosts of protecting and securing the Works.

The Employer may employ and pay other persons to carry out and complete the
Works and to rectify any defects and may enter upon the Works and use all materials
on the Site, plant, equipment and temporaryworks

The Contractor shall, during the execution or after the completion ofthe Works under this
clause remove from the Site as and when required, within such reasonable time as the
Project Manager may in writing specify,any temporary buildings, plant, machinery,
appliances, goods or materials belonging to or hired by him, and in default the Employer
may (without being responsible for any loss or damage) remove and sell any such
property of the Contractor, holding the proceeds less all costs incurred to the credit of the
Contractor. Until after completion of the Works under this clause the Employer shall not
be bound by any other provision of this Contract to make any payment to the Contractor,
but upon such completion as aforesaid and the verification within a reasonable time of
theaccounts therefore the Project Manager shall certify the amount of expenses properly
incurred by the Employer and, if such amount added to the money paid to the Contractor
before such determination exceeds the total amount which would have been payable on
due completion in accordance with this Contract the difference shall be a debt payable to
the Employer by the Contractor; and if the said amount added to the said money be less
than the said total amount, the difference shall be a debt payable by the Employer to the
Contractor.
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Clause No. 35; Release from Performance
35.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of

either the Employer or the Contractor, the Project Manager shall certify that the Contract has been frustrated.
The Contractor shallmake the Site safe and stop Work as quickly as possible after receiving this certificate and
shal! be paid for all Work carried out before receiving it.

Clause No. 36; Corrupt gifts and payments of commission The Contractor shall not;
(a) Offer or give or agree to give to any person in the service of the Employer any gift or

consideration of any kind as an inducement or reward for doing or forbearing to do or
for having done or forborne to do any act in relation to the obtaining or execution of this
or any other Contract for the Employeror for showing or forbearing to show favour or
disfavour to any person in relation to this or any other contract for the Employer.

(b) Enter into this or any other contract with the Employer in connection with which
commission has been paid or agreed to be paid by him or on his behalf or to his
knowledge, unless before the Contract is made particulars of any such commission and
of the terms and conditions of any agreementfor the payment thereof have been
disclosed in writing to the Employer.

Any breach of this Condition by the Contractor or by anyone employed by him oracting on his behalf (whether with

or without the knowledge of the Contractor) shall be an offence under the provisions of the Public Procurement
Regulations issued under The Exchequer and Audit Act Cap 412 of the Laws of Kenya.
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Clause No. 37; Settlement of disputes

371

In case any dispute or difference shall arise between the Employer or the Project
Manager on his behalf and the Contractor, either during the progress or after the
completion or termination of the Works, such disputeshall be notified in writing by
either party to the other with a request to submit it to arbitration and to concur in the
appointment of an Arbitrator within thirty days of the notice. The dispute shall be
referred to the arbitration and final decision of a person to be agreed between the parties.
Failing agreement to concur in the appointment of an Arbitrator, the Arbitrator shall be
appointed by the Chairman or Vice Chairman of any of the following professional
institutions;

(i) Architectural Association of Kenya
(i) Institute of Quantity Surveyors of Kenya

(iii) Association of Consulting Engineers of Kenya
iv) Chartered Institute of Arbitrators (Kenya Branch)
(v) Institution of Engineers of Kenya

On the request of the applying party. The institution written to first by theaggrieved party shall take precedence
over all other institutions.

37.2

37.3

37.4

The arbitration may be on the construction of this Contract or on any matter or thing of
whatsoever nature arising thereunder or in connection therewith, including any matter or
thing left by this Contract to the discretion of the Project Manager, or the withholding
by the Project Manager of any certificate to which the Contractor may claim to be
entitledto or the measurement and valuation referred to in clause 23.0 of these
conditions, or the rights and liabilities of the parties subsequent to the termination of
Contract.

Provided that no arbitration proceedings shall be commenced on any dispute or
difference where notice of a dispute or difference has not beengiven by the applying
party within ninety days of the occurrence or discovery of the matter or issue giving
rise to the dispute.

Notwithstanding the issue of a notice as stated above, the arbitration of such a dispute
or difference shall not commence unless an attempt has inthe first instance been made
by the parties to settle such dispute or difference amicably with or without the
assistance of third parties. Proof of such attempt shall be required.
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37.5  Notwithstanding anything stated herein the following matters may be referred to
arbitration before the practical completion of the Works or abandonment of the Works
or termination of the Contract by either party:

37.5.1 The appointment of a replacement Project Manager upon the said personceasing to
act.

37.5.2 Whether or not the issue of an instruction by the Project Manager isempowered
by these Conditions

37.5.3 Whether or not a certificate has been improperly withheld or is not inaccordance
with these Conditions.

37.5.4 Any dispute or difference arising in respect of war risks or war damage.
37.6  All other matters shall only be referred to arbitration after the completionor alleged

completion of the Works or termination or alleged termination of the Contract, unless the
Employer and the Contractor agree otherwise in writing.

37.7 The Arbitrator shall, without prejudice to the generality of his powers, havepowers to
direct such measurements, computations, tests or valuations as may inhis opinion be desirable in
order to determine the rights of the parties and assessand award any sums which ought to have
been the subject of or included in any certificate.

37.8  The Arbitrator shall, without prejudice to the generality of his powers, havepowers to
open up, review and revise any certificate, opinion, decision, requirement or notice and to
determine all matters in dispute which shall be submitted to him in the same manner as if no
such certificate, opinion, decision requirement or notice had been given.

37.9 The award of such Arbitrator shall be final and binding upon the parties.
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APPENDIX TO CONDITIONS OF CONTRACT
The Appendix to the conditions of Contract will be filled in as follows: -The Employer is;

Name: NG — CDF CHEPALUNGU
Address:  P.O. Box 56 Sigor

Telephone:

The Project Manager is;
Name: County Works Officer Bomet Address:
State Department for Public Works,
P.O.Box ...,
BOMET.

Telephone:
The name (and identification number) of the Contract is;
PROPOSED COMPLETION WORKS FOR ... eeee

The works consist of;
COMPLETION OF HOSTEL BLOCK AS PER DRAWINGS,

SPECIFICATIONS AND BILLS OF QUANTITIES.

The start date shall be;
AGREED WITH THE PROJECT MANAGER

The Intended Completion Date for the whole of the works shall be; 42 WEEKS FROM
COMMENCEMENT DATE
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The following documents also form part of the Contract;
AS LISTED IN CLAUSE 2.1 OF THE CONDITIONS OF CONTRACT
The Contractor shall submit a revised program for the works within 14 days of deliveryof

the letter of Acceptance.

The Site Possession Date shall be;
AGREED WITH THE PROJECT MANAGER

The Site is located in; CHEPALUNGU
The Defects Liability period is 180 days
Other Contractors, utilities etc., to be engaged by the Employer on the Site

Copyright: Chief Quantity Surveyor
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Include those for the execution of;
1.PLUMBING AND DRAINAGE WORKS
2.ELECTRICAL WORKS

The minimum insurance covers shall be

1. The minimum cover for insurance of the Works and of Plant and Materials in respect of the
Contractors faulty design is NIL” Kenya
Shillings

2. The minimum cover for loss or damage to Equipmentis NIL ”

__Kenya Shillings

3. The minimum for insurance of other property is_500,000.00- Kenya Shillings
4. The minimum cover for personal injury or death insurance

*For the Contractors employees is_ 500,000.00_Kenya Shillings

*And for other people is  1,000/000.00_Kenya Shillings The

following events shall also be Compensation Events:

.NON OTHER THAN AS DEFINED IN THE CONDITIONS OF CONTRACT

1

2.
3,
4

The period between Program updates is 14 days
The amount to be withheld for late submission of an updated Program is FULL CERTIFICATE

The proportion of payments retained is _10 percent of the contract sum.
The Price Adjustment Clause;

SHALL NOT APPLY
The liquidated damages for the whole of the Works is Kshs. 10,000.00(Per week)
The Performance Security shall be for the following minimum amounts equivalentas a percentage of the Contract

Price-— 5— percent (%)
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The Completion Period for the Works is_42_[Weeks]
The rate of exchange for calculation of foreign currency payments is;

SHALL NOT APPLY.

The schedule of basic rates used in pricing by the Contractor is as:
ISSUED BY THE JOINT BUILDING COUNCIL (KENYA) THIRTY DAYS BEFORE THE DATE OF

SUBMISSION OF TENDERS.
Advance Payment; ' -

. SHALL NOT APPLY.
The Bidder should submit ONLY ONE (1 NO,) ORIGINAL COPY of the Bills of Quantities and not Two (2! No.)
as -indicated in clause 4.1 of the Instructions ToTenderers

Amount of Tender Security is Kshs 100,000.00

(Note; This amount should be between one (1) percent and three (3) percent of thevalue of the Works)

The name and Address of the Employer for the purposes of submission of tenders

The tender opening date and time is. ..............c.ccccenes (insert tender opening time} on
.................. day of ............ insert date of tender opening)
The amount of performance security is Kshs. ... [-—5—- percent (%) of

Contract Price] .

(Note: the Employer must select the form of performance security to be accepted.A bank guarantee of between
five (5) and ten (10) percent is acceptable. A performance bond on the other hand from an insurance company
may be of up tothirty (30) percent of the Contract Price).

DRAWINGS

48 |Page



STANDARD FORMS
(i) Form of Invitation for Tenders
(if) Form of Tender

(iii) Letter of Acceptance[iv)

Form of Agreement

(v) Form of Tender Security

(vi) Performance Bank Guarantee

(vii) Performance Bond

(viii) Qualification Information

(ix) Tender Questionnaire

(x) Confidential Business Questionnaire
(xi) Details of Sub-Contractors

(xii) Letter of Notification of Award
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FORM OF INVITATION FOR TENDERS

[Date]
To: [name of Contractor]
[address]
Dear Sirs:
Reference: [Contract
Name]

You have been prequaiified to tender for the above project.We hereby invite youand other prequalified
tenderers to submit a tender for the execution and completion of the above Contract.

A complete set of tender documents may be purchased by you from

[mailing address, cable/telex/facsimile numbers],

Upon payment of a n on-refundable fee of Kshs

All tenders must be accompanied by number of copies of the sameand a
tender security in the form and amount specified in the tendering documents, and must be delivered to

[address and location]

at or before (time and date). Tenders wiil be opened immediatelythereafter, in the
presence of tenderers representatives who choose to attend.

Please confirm receipt of this letter immediately in writing by cable/facsimile ortelex. Yours faithfully,

Authorised Signature

Name and Title
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FORM OF TENDER

TO:

FUND ACCOUNT MANAGER
NG - CDF, (Name of Employer)

(Date)

PROPOSED CONSTRUCTION TO COMPLETION OF 6 STOREY CLASSROOM AT CHEPALUNGU CONSTITUENCY
(Name of Contract)

Dear Sir,

In accordance with conditions of contract, Specifications, drawings and Bills of
Quantities for the execution of the above named works, we, the undersigned
offer to construct, install and complete such works and remedy

any defects therein for the sum of Kshs. (amount in figures)
Kshs (Amount in words)

We undertake, if our tender is accepted, to commence the works as soon asis
reasonably possible after the receipt of the Project Managers notice
commence, and to complete the whole of the works comprised in the
contract within the time stated in the Appendix to conditions of contract.

We agree to abide by this tender until __90days after Tender Opening on .......
day of............. 20... and it shall remain binding upon us and may be
accepted at any time before that date. Unless and until a formal Agreementis
prepared and executed this tender together with your written acceptance
thereof, shall constitute a binding contract between us.
We understand that you are not bound to accept the lowest or any tender
you may receive.
Dated this day of
20___Signature in the capacity of
duly authorized to sign tenders for and on behalf of

(Name of Employer)

of (Address of Employer)

Witness, Name
Address
Signature

Date
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LETTER OF ACCEPTANCE

[letterhead paper of the Employer]

[date]

To: [name of the Contractor]

[address of the Contractor]

Dear Sir,

This is to notify you that your Tender

dated

for the execution of

[name of the Contract and identification number, as given in the Tender documents] for
the Contract Price of Kshs.' [amount in figures Shillings_(amount in words)

] in accordance with thelnstructions to Tenderers is hereby accepted.

You are hereby instructed to proceed with the execution of the said Works inaccordance with the Contract

documents.

Authorized SIgnature ..........ccccooviieiiiie e .

Name and Title of SIgNatory ..o

Attachment: Agreement
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Bills of Quantities

FORM OF AGREEMENT

CONSTRUCTION TO COMPLETION OF 6 STOREY CLASSROOM

AGREED CONTRACT SUM KSH......cccvtivinviiiiiiciininie,

FOR AND ON BEHALF OF THE CONTRACTOR/TENDERER

FULL NAME OF THE

CONTRACTOR'’S

AUTHORIZED REPRESENTATIVE

TITLE

WITNESS

NAME

BINDING SIGNATURE

DATE

ADDRESS

SIGNATURE DATE

NAME OF THE FIRM

NAME

FOR AND ON BEHALF OF THE EMPLOYER

WITNESSED BY:

ADDRESS

TITLE

SIGNATURE

BINDING SIGNATURE

DATE
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FORM OF TENDER SECURITY

WHEREAS........ e (hereinafter called the Tenderer) has submitted
his tender dated ...........ccoooiiiiiiiii i for the construction of

KNOW ALL PEOPLE by these presents that WE.............coooiiiiiiioiiiieee e Having our

registered office at ..........ccoceiiiiiiiiieenn. hereinafter called the Bank), are bound unto

................... (hereinafter called the Employer) in the sum of Kshs. ........c.ccocceenieienn.

for which payment well and truly to be made to the said Employer, the Bank binds itself, as successors and
assigns by these presents sealed with the common sealof the said Bank this ......... day of 20......

THE CONDITIONS of this obligation are:

1. [Ifafter tender opening the tenderer withdraws his tender during the period oftender validity
specified in the instruction to tenders

2. If the tenderer, having been notified of the acceptance of his tender by theEmployer
during the period of tender validity:

(a) fails or refuses to execute the form of Agreement in accordance with thelnstructions
to Tenderers, if required, or

(b) faiis or refuses to furnish the Performance Security, in accordance with thelnstructions to
Tenderers;

We undertake to pay to the Employer up to the above amount upon receipt of his first written demand, without the
Employer having to substantiate his demand, provided that in his demand the Employer will note that amount
claimed by him isdue to him, owing to the occurrence of one or both of the two conditions, specifying the occurred
condition or conditions.

This guarantee will remain in force up to and including thirty (30) days after theperiod of tender validity, and
any demand in respect thereof should reach the Bank not later than the said date.

(Date)

[signature of the Bank]

Witness [seal]
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PERFORMANCE BANK GUARANTEE

TO: (Name of Employer) (Date)
(Address of Employer)
Dear Sir,
WHEREAS (hereinafter called the Contractor) has undertaken, inpursuance of
Contract No. dated to execute

(hereinafter called the works);

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you with a
Bank Guarantee by a recognized bank for thesum specified therein as security for compliance with his
obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible toyou, on behalf of the

Contractor,
up to a total of Kshs. (amount of Guarantee in figures)
Kenya shillings (amount of Guarantee in words), andwe undertake

to pay you, upon your first written demand and without cavil or argument, any sum or sums within the limits of

Kenya Shillings (amount of Guarantee in words) as aforesaid
without your needing to prove or to show grounds or reasons for yourdemand for the sum specified therein. We
hereby waive the necessity of your demanding the said debt from the Contractor before presenting us with the
demand.

We further agree that no change addition or other modification of the terms of theContract or of the works to be
performed thereunder or of any of the Contract documents which may be made between you and the Contractor
shall in any way release us from liability under this Guarantee, and we hereby waive notice of any change,
addition, or modification..

This guarantee shall be valid until the date of issue of the Certificate ofCompletion.

SIGNATURE AND SEAL OF THE GUARANTOR

Name of Bank
Address
Date:
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PERFORMANCE BOND

This Bond, We of (or whose registered office is
situated] as Principal (hereinafter called the Contractor) and___
of [or whose registered office issituated *s Surety
(hereinafter called the Surety), are held and firmly bound unto

offor whose registeredoffice
is situated at]
As Obligee (hereinafter called the Employer) in the amount of
Kshs. [amount of Bond in figures/Kenya Shillings

‘amount of Bond in words], for the payment of which sum well and truly, the Contractor and the Surety bind themselves,
their heirs, executors, administrators,successors and assigns, jointly and severally, firmly by these presents.

WHEREAS the Contractor has entered into a Contract with the Employer dated the
day of 20 for the execution of

name of Contract] ] in accordance with the Contract documents, Specifications and amendments thereto, which
to le extent herein provided for, are by referencemade part hereof and are hereinafter referred to as the Contract.

NOW THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and faithfully
perform the said Contract (including any amendments thereto), then this obligation shall be null and void;
otherwise it shallremain in full force and effect. Whenever the Contractor shall be, and declared bythe Employer to
be, in default under the Contract, the Employer having performed the Employers obligations thereunder, the surety
may promptly remedy the default, or shall promptly:

(1) ( complete the Contract in accordance with its terms and conditions; or 2) ( obtain a
tender or tenders from qualified tenderers for submission to theEmployer for Completing the
Contract in accordance with its terms and conditions, and upon determination by the Employer
and the Surety of the lowestresponsive tenderer, arrange for a Contract between such tenderer
and Employerand make available as work progresses (even though there should be a default ora
succession of defaults under the Contract or Contracts of completion arranged under this
paragraph) sufficient funds to pay the cost of completion less the balance of the Contract Price;

but not exceeding, including other costs and

damages for which the Surety may be liable hereunder, the amount set forth in thefirst paragraph hereof.
The term Balance of the Contract Price, as used in this paragraph, shall mean thetotal amount payable by the
Employer to the Contractor under the

Contract, less the amount properly paid by the Employer to the Contractor; or
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3) pay the Employer the amount required by the Employer to complete the Contract in accordance with
its terms and conditions up to a total not exceeding the amount of this Bond. The Surety shall not be liable for a
greater sum than thespecified penalty of this Bond.

Any suit under this Bond must be instituted before the expiration of one year fromthe date of issuance of the
Certificate of Completion.

No right of action shall accrue on this Bond to or for the use of any person orcorporation other than the
Employer named herein or the heirs, executors, administrators, successors and assigns of the Employer.

In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the Surety has
caused these presents to be sealed with his corporate seal duly attested by the signature of his legal
representative, this

day of 20

SIGNED ON On behalfof_

By

In the capacity of

In the presence of Name

Address

Signature

Date

57|Page



QUALIFICATION INFORMATION

1. Individual Tenderers or Individual Members of Joint Ventures

1. Constitution or legal status of tenderer (attach copy or IncorporationCertificate)
ace of registration:

Principal place of Business:

power of attorney of signatory of tender:

2.  Total annual volume of construction work performed in the last five years.

Volume _

Currency Value

3. Work performed as Main Contractor on works of a similar nature and volumeover the last
five years. Also most details of work under way or committed, including expected completion
date.project name, Name of client and contact person
Type of work performed and year of completion Value of Contract

4, Mayor items of Contractors Equipment proposed for carrying out theWorks.

List all information 'quested below. Refer also to clause 1.7(c) of the Instructionsto Tenderers.of Equipment
Description, Make and age (years) Condition (new, good, poor) and number reliable, Owned, leased (from
whom?), or to be purchased (from whom?)

5. Qualifications and experience of key personnel proposed for administrationand execution
of the Contract. Attach biographical data. Refer also to clause 1.5(e) of the Instructions to
Tenderers and Clause 9.1 of the "Cnditions of Contract.

Dsition Name Years of experience (genera!) Years of experience in proposedposition
Project

Manager (etc.)

6. Proposed subcontracts and firms involved. Refer to Clause 7.1 of theconditions of
Contract. Section of the works Value of subcontract

Subcontractor (name and address) Experience in similar work-:
(etc)

7. Financial reports for the last five years: balance sheets, profit and lossstatements,
auditor’ report, etc. list below and attach copies.
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1.8. Evidence of access to financial resources to meet the qualification requirements:
cash in hand, lines of credit, etc. List below and attach copies ofsupportive documents.

1.9. Name, address and telephone, telex and facsimile numbers of banks thatmay provide
reference if contacted by the Employer.

1.10.  Statement of compliance with the requirements of Clause 1.2 of thelnstructions
to Tenderers.

1.11.  Proposed program (work method and schedule) in compliance withrequirement
of clause 1.3 of the Instructions to Tenderers. Descriptions, drawings and charts, as
necessary, to comply with the requirements of thetendering documents, 2. Joint
Ventures,

24 The information listed in 1.1 -1.10 above shall be provided for each partnerof the joint
venture.

2.5 The information required in 1.11 above shall be provided for the joint ventur

2.6 Attach the power of attorney of the signatory(ies) of the tender authorizingsignature of
the tender on behalf of the joint venture.

2.7 Attach the Agreement among all partners of the joint venture (and which islegally
binding on all partners), which shows tha

(a) all partners shall be jointly and severally liable for the execution of theContract in
accordance with the Contract terms;

(b) one of the partners will be nominated as being in charge, authorized to incur liabilities
and receive instructions for and on behalf of any and all partnersof the joint venture, and

(c) the execution of the entire Contract, including payment, shall be doneexclusively
with the partner in charge.
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TENDER QUESTIONNAIRE

1. Full names of tenderer

2. Full address of tenderer to which tender correspondence is to be sent (unlessan agent has

been appointed below)

5. Name of tenderers representative to be contacted on matters of the tenderduring the

tender period.

This is essential if the tenderer does not have his registered address in Kenya(name, address, telephone,

telex)
Signature of
Tender
Make copy and deliver to: (Name of Employer)

60|Page



CONFIDENTIAL BUSINESS QUESTIONNAIRE

You are requested to give the particulars indicated in Parti and either Part 2(a), 2(b) or 2(c) and 2(d) whichever
applies to your type of business. You are advisedthat it is a serious offence to give false information on this
Form.

Part 1 — General

BUSINESS NAME......oeiiiiiiiie ettt et e e e e e e eae e e e s aeaeaeeennns

NatUre Of BUSINESS ......coviiiiiiii e et
Current Trade Licence NO..........cccceevvnnene. Expiring date.........ccccceevviiiiiiiiens

Maximum value of business which you can handle at any time: K. pound ................

NGME OF YOUI DANKETS.... .o e et e e e e et eee e s e eab bbb e e e e e s saenbbaaeeeeeesannnnes
2] = g o] o [ PP PP PP P OPPPPPPR
Part 2(a) - Sole Proprietor

Your NAME N TUlL........ooie e e ee e e e e e raeae s

Nationality........cccoveeereiiee e
Citizenship details

Part 2(b) — Partnership
Give details of partners as follows:

Name in full Nationality Citizenship Details Shares

Part 2(c) - Registered Company
Private OF PUDIIC ... e a e
State the nominal and issued capital of the companyNominal

ISSUEA KSNS ..o
Give details of all the director as follows:
Name in full Nationality Citizenship Details*Shares
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Part2(d) - Interest in the Firm:

Is there any person/persons iN.........ccccccveeeiieiiiiineenn, (Name of Employer) who has
interest in this firm?

YES/NO. ..eeiiieeeeieee e (Delete as necessary).

| certify that the above information is correct.

(Title) (Signature) (Date)

Attach proof of citizenship
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DETAILS OF SUB-CONTRACTORS

If the Tenderer wishes to sublet any portion of the Works under any heading, hemust give below details of the
sub-contractors he intends to employ for each portion.
Failure to comply with this requirement may invalidate the tender.(1) Portion of works to be

sublet: ....veiiiiii

(i) Full name of Sub-contractor And address of head office:

(ii) Sub-contractors experience of similar works carried out in the last 3 years with

001) 110 - 16 A ] 11 N
(2) Portion of works to sublet: .......ccccceiiiiiniiiineninannnnn.
(i) Full name of sub-contractor

(i) Sub-contractors experience of similar works carried out in the last 3 yearswith

(011115 1o A 7 L) -3 PP

[Signature of Tenderer] Date
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LETTER OF NOTIFICATION OF AWARD

Address of Procuring Entity

To:

RE: Tender No.

Tender Name This is to notify that the contract/s stated below under the abovementioned tender have been
awarded to you.

1. Please acknowledge receipt of this letter of notification signifying your
acceptance.'

2. The contract/contracts shall be signed by the parties within 30 days of the dateof this
letter but not earlier than 14 days from the date of the letter.

3. You may contact the officer(s) whose particulars appear below on the subjectmatter of
this letter of notification of award.

(FULL PARTICULARS)

SIGNED FOR ACCOUNTING OFFICER
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SPECIFICATIONS AND PRICING NOTES

The contractor should read carefully the following specification for workmanship
prepared in accordance with_standard specifications for building works 1976 Edition

prepared by the Ministry of Public Works

GENERAL ITEMS Materials Generally

Al All materials used on the works shall be new and of the qualities and kinds specified herein and equal to
approved samples. Deliveries shall be made sufficiently in advance to enable samples to be taken and tested if
required. No materials shall be used until approved and ail materials which are not approved orwhich are
damaged, contaminated or have deteriorated in any way or do not comply in any way with the requirements of this

specification shall be rejected and shall be immediately removed from the site at the Contractors expense.

A.2 Material for which there is a Kenya Bureau of Standard specification
All materials used in the works for which a Kenya Bureau of Standards Specification has been

published shall conform with the latest edition thereof in every way. The Architect reserves the right to
demand that the Contractor shall obtain at his own expense a certificate in respect of any materials to

state that is in accordance with the Kenya Bureau of Standardspecification.

A3 Materials for which there is no Kenya Bureau of Standards specification
All materials used in the works for which no Kenya Bureau of Standards specification has been

published shall conform with the British StandardsSpecification for such materials. If there are no
published standards as specified for any materials, the quality of such materials shall be generallyof a
standard equal to those for which there is a Kenya Bureau of Standards or British Standard

specification.
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EXCAVATION AND EARTHWORK

B.1 Site Clearance
Site Clearance shall include the cutting down of all trees, stumps, bushes,vegetation and rubbish,

burning the debris arising in approved locations and carting remaining material to a tip provided by the

Contractor.
B.2 Nature of the Soil

The Contractor is advised to visit the site and ascertain the nature of the ground to be excavated and he

shall price accordingly and no claim will beallowed for want of knowledge in this respect.

Rates for excavation shall include for excavation in soil, earth, black cotton, sandy soil, Murram, tuff,

soft rock, boulders or whatever othersubsoil is encountered except hard rock as defined below.

B.3 Foundation Excavations '

a) The foundation trenches and column bases shall be excavated to the widths and depths
of the concrete foundations shown on the drawings or to suchwidths and depths as the Engineer
may instruct after examination of the excavations. Quantities of ali excavations shall be
measured and valued by the Quantity Surveyor and any difference between such measurements

and the measurements herein given shall be dealt with as a variation to the Contract.

If however, the Contractor excavates to any greater depths than shown in the drawings or as instructed by the
Engineer, then he shall at his own expense fill insuch extra depth of excavation with concrete as specified for the
foundations to the satisfaction of the Engineer. The Contractor shall not be paid for the cost of any excavation
executed deeper or wider than shown on the drawings or instructed by the Engineer nor the cost of back filling

such excavation or disposing of surplus.

B.4  Surplus Soil Disposal

Excavated material not required for subsequent refilling shall be removedto areas off site which shall

be approved by the Architect.
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B.5 Top Soil for Spreading

Where required in the Bills of Quantities, top soil required for subsequent spreading over finished work
hall be especially selected and shall be dumped in special heaps as indicated by the Architect. Such top
soil shallbe reasonably free from vegetation to the satisfaction of the Architect and shall be compacted as

little as possible in the heaps.

B.6 Filling under Surface Beds in Buildings

i) Murram filling
Murram for filling as base course shall be from an approved source and of the highest quality. It shall be

laid in layers not less than 150mm thick and not greater than 230mm thick prior to compaction. Water will
be applied to
0.M.O. and each layer will be thoroughly compacted by at least 8 passes ofa 10 tonne smooth wheeled

roller or a 2 tonne vibrating roller until all movement ceases and 100% C.B.R. is obtained.

li) Hardcore filling
Hardcore filling shall be crushed rock, broken concrete or other approved hard granular materials broken

to pass not greater than a 150mm ring or tobe 75% of the finished thickness of the layers being
compacted whichever is the less and graded so that it can be easily and thoroughly compacted by

rolling. The filling is to be laid in layers each of a consolidated thickness not exceeding 230mrn.

B.7  Anti-termite treatment
Where described the top surface of filling shall be treated with Gladiator TC Pesticides to be supplied

and applied by Rentokil Ltd. P.O. Box 44360, Nairobi or other equal and approved firm strictly in
accordance with the satisfaction of the Architect. The Contractor must destroy any termite nests found
within the perimeter of the building and within 20 metres fromthe building externally and take out and
destroy queens, impregnate holesand tunnels with approved insecticide and backfill with hard material,
wellrammed and consolidated. The specialist shall be required to issue a 10 year guarantee to the

Employer.
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B.8

B.9

10

Polythene Sheeting

Polythene sheeting shall be produced by an approved manufacturer Jointsin sheeting shall be treble
folded with a 150mm fold and taped at 300mm intervals with 50mm wide back plastic adhesive tapes.

The sheeting shall not stretched but shall be laid with sufficient wrinkles to permit shrinkage up to 15%.

The Contractor shall ensure that the membrane is not pierced buyinglaying and concreting.

Existing Services
Before commencing works, the Contractor shall at his own expense ascertain in writing from the

relevant Local Authorities and ail other Publicbodies, companies and persons who may be affected, the
position and depths of their respective ducts, cables, mains or pipes and appurtenance.He shall

thereupon search for and locate such services.

Active existing services shall be adequately protected from damage or relocated as directed by the
Architect. Inactive services, shall be removedor sealed off in accordance with the direction of the

Architect.

Protection
The Contractor shall protect all graded and filled areas from the actions of the elements. Any settlement

or washing away that occur prior to acceptance of the works shall be repaired and grades re-

established to therequired elevations and slopes
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CONCRETEWORK

C.1 Codes of Practice

All workmanship, materials, tests and performances in connection with reinforcedconcrete shall be in conformity
with the latest edition of the British Standard for concrete works 9B.S. B110 parts | &2, B.S. 8004, B.S. 8007) and
any other approved Local and International Standards. Where inconsistency exists betweenthese preambles and
these Standards, the Contractor shall notify the Engineer in good time for his Clarification as to which of the two

implications on the Contract.

C.2 Supervision

A competent person approved by the Engineer shall be employed by the Contractor whose duty will be to
supervise all stages in the preparation and placing of the concrete. All cubes shall be made and site tests carried

out underhis direct supervision on Consultation with the Engineer.

C.3 Cement

Cement unless otherwise specified shall be ordinary Portland Cement of a brandand source approved by the
Engineer and shall comply with the requirements ofK.S.02-21. A manufacturers certificate of test in accordance

with K.S.Q2-21 shallbe supplied for each consignment delivered to the Site.

C4 Aggregate

Aggregates shall conform with the requirement K.S.02-95 and all the proposed sources, types and grading test

results of all aggregates are to be approved in allrespects by the Engineer before work commences.

If in the opinion of the Engineer the aggregate meets with the above requirementsbut is dirty or adulterated in any

manner it shall be screened and/or washed with clean water at the Contractors expense.

Aggregate shall be delivered to the Site in their prescribed sizes or gradings andshall be

stock-piled on paved areas to boarded platforms in separate units to avoid intermixing.

On no account shall premixed cores aggregates be brought to thepatching plant. On no

account shall aggregates be stock-piled on the ground.
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C5 Water .

The water used for mixing concrete shall be from an approved source, clean, freshand free from harmful matter and

comply with the requirements of B.S.3148.

C.6 Quality Control at Works Stage

Once the concrete mix is accepted from preliminary to works stage, the principalbasis of control shall be analysis

of the cube test results at 28 days

C.7 Cement.

The Quantity of cement shall be measured by weight. Where delivered in bags,each batch of concrete is to
contain one or more bags of cement in accordancewith the proportions specified.

For non-structural concrete, volume batching may be used as indicated below:Class of Concrete 15

10
Nominal mix by volume 1:3:6 1:4:8
Cubic metres of fine aggregate
Per 50 kg. bag of cement 0.12 0.16
Cubic metres of coarse aggregate
Per 5kg bag of cement 0.24 0.32
Max. size of coarse aggregate 40mm* 40mm*

*or 20mm for blinding concrete where described.

Where batching is by volume, approved gauge boxes of such a size as will givethe correct proportions shall be
used, and full account shall be taken of bulkingdue to high moisture content.

C.8 Construction Joints

Construction joints shall be permitted only at the positions predetermined on thedrawings or as instructed on the
site by the Engineer. In general, they shall be located at points of minimum shear, viz, vertical at, or near
rnicspans of slabs, ribs and deems.

C.9 Faulty Concrete

Any concrete which fails to comply with these Preambles, or which shows signs or setting before it is placed small
be taken out and removed from the bite, where concrete is round to be defective after it has set the concrete shall
be cut out and replaced in accordance with the Engineers instructions. On_no. account shall anyfaulty,
honeycombed, or otherwise defective concrete be repaired or patched untilthe Engineer has made an inspection
and issued instructions for the repair.
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C.10

C.11

C.12

C.13

Steel reinforcement
The steel reinforcement shall comply with the latest requirements of thefollowing British Standards:

Hot rolled MS for the
Reinforcement of concrete KS 02-22Hot rolled MS for

the
Reinforcement of concrete KS 4449Cold worked
H.Y, steel for the Reinforcement of concrete BS

4461Hard drawn steel wire BS 4482

Fabric Reinforcement «
Fabric reinforcement shall be electrically cross-welded steel wire mesh reinforcement to B.S. 4483
and of the size and weight specified and madeof wire to B.S. 4482

Fixing Steel Reinforcement.
Reinforcement shall be accurately bent to the shapes and dimensions shown on the Drawings and
Schedules and in accordance with B.S. 4466and B.S. 8110. reinforcement must be cut and bent cold
and no welded joints will be permitted unless to detailed or directed by the Engineer.

Formwork
The method and system of formwork which the Contractor proposed to useshall be approved by the
Engineer before construction commences.
Formwork shall be substantially and rigidly constructed of timber, steel,plastic, precast concrete or
other approved material.

All timber formwork shall be good, sound, clean, sawn, well-seasonedtimber free from warps and
loose knots and of scantlings sufficiently strong for their purpose.
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WALLING
MATERIALS

D.l Cement

Cement used for making mortar shall be as described in concrete work.
D.2 Lime

The lime for making mortar shall be obtained from an approved source and shallcomply with BS 890 Class A for
non-hydraulic lime. The lime to be run to putty inan approved lined pit or container. The water to be first run into
the pit or container and the lime to be added until it is completely submerged, stirred vigorously until all lumps
are disintegrated and shall be kept constantly coveredwith water and regularly stirred for at least four weeks.
The resulting milk-lime then to be run through a fine sieve and run into a pit or other container and kept clean

and moist for not less than two weeks before being used in the works.

D.3 Sand

Sand used for making mortar shall be clean, well graded siliceous sand of good sharp hard quality equal to
samples which shall be deposited with and approved by the Architect. It shall be free from lumps of stone, earth,
loam, dust, salt, organic matter and other deleterious substances, passed through a fine sieve andwashed with

clean water if so directed by the Architect.

D.4 Water

Shall be as described in Concrete work.

D.5 Stone
All stone shall comply with the requirements of CP 121.202 for masonry and rubble walls respectively

except where amended or extended by the followingclauses..
D.6 Reinforced Walls

Steel reinforcing bars in walls shall be carefully placed and spacers used toensure that a minimum of

20mm cover is given to the reinforcement unless otherwise specified.

Horizontal reinforcement in mortar joints shall be laid such that thereinforcement is not in

contact with the blocks or stone.
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D.7

D.8

D.9

Wall Ties

Wall ties shall be provided to connect walls to steel or concrete columnsand beams to connect two

unbounded leaves of wall.

Wall ties shall be provided at 450mm centres both vertically and 900mrn centres horizontally and shall
be staggered when used to connect two leaves of unbounded wall. Wall ties shall be embedded into

each materialby a minimum of 50mm
Fair Face

All concrete and hollow blockwork described as finished with a fair face isto be built to a true and even

face with the joints finished as specified hereinafter.
Pointing

Pointing of walls shall be prepared for pointing by raking out all loose or friable material to a minimum of
15mm to form a square recess. The jointsshall then be wetted and new mortar shall be forced into the

joints and finished as directed.
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GLAZING

MATERIALS
E.1 General

Glass used in glazing and for mirrors shall be best quality clear glass freefrom visibled defects so that
to afford uninterrupted vision or reflection asappropriate and without obvious distortion.

E.2 Standards

Glass for glazing and mirrors shall be approved manufacture and is to comply with B.S. 952 in all
respects free from flaws, bubbles, specks andother imperfections.

E.3 Clear sheet glass etc.
The clear sheet glass shall be ordinary glazing (OG) quality.

E.4 Obscured Glass

To be of type described and as approved Architect.

E.5 Putty

a) The putty for glazing to wood sashes is to be linseed oil putty all as B.S.
644
Workmanship

E.7 General

Glazing of all types in ail locations shall be carefully executed by artisans skilled in this type of work
and in conformance with the recommendationsof CP 152. Glazing shall be carefully fitted so that it is
not subject to pressure and stresses imposed by being an overtight fit within framing.

METAL WORK MATERIALS

F.1 Generally
All materials shall be the best of their respective kinds free from defectsand all work is to be carried

out in the most workmanlike manner and strictly as directed by the Architect. The materials in al!
stages of transportation, handling and stacking shall be kept clean and preventedfrom injury by
breaking, bending or distortion and weather action. .
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F.2 Mild Steel

Mild steel shall comply with B.S. 15.

F.3 Hollow Section Tubing

Square and rectangular hollow section tubing shall be hot rolled mild steelin accordance with Grade 43C
of B.S.4360.

A Bolts, Nuts and Washers

These shall be fabricated from materials which comply with B.S.15 andeach manufactured item shall
comply with the appropriate B.S.
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F.5

F.6

F.7

Galvanized Sheet Steel

To be No.24 S.W.G. of approved manufacture to B.S. 2989 of quality mildsteel sheets cold rolled
close annealed patent flattened and hot dip galvanized.

Stainless Steel
Stainless steel tube shall be Austenic steel B.S. comparable to B.S. 1449Type 316 S 16\

Steel Grille

Steel Grilles shall be manufactured from section confirming with B.S.990 ofheavy duty sections of the
metric W20 range of approved manufacture and design approved by the Architect.

After manufacture and before delivery to site steel windows are to be hotgalvanized by dipping in a bath
of molten zinc or painted with one coat primer.

WORKMANSHIP

F.8

F.9

F.10

Welding

All welding is to be in accordance with the requirements of B.S. 1856 and938 and the electrodes shall
comply with b.s. 639.

Painting
All steel is to be wire brushed and any loose scale, dirt or grease shall be removed before any painting is
commenced. One coat of red oxide primertype A to B.S. 2523 shall be applied at the shop.

Any damage to the printing paint shall be made good to the Architectssatisfaction. F.10
Fixing of Steel Grilles

Fixing of metal grilles shall include for assembling and fixing, including screwing to sub-frames or cutting
mortices for lugs in concrete or walling and running with cement mortar 91:4), bedding frames in similar -
mortar, pointing in mastic, bedding sills, transoms and mullions in mastic, makinggood finishings around
both sides and fixing, and adjusting all fittings andframes.
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FLOOR, WALL AND CEILING FINISHINGS

PLASTERWORK
G, Generally

Render, both internal and external shall be cement and sand in the proportions 1:4 finished to the
thickness specified. Plaster shall consist ofan undercoat of 1-part cement to 6 parts sand by volume,
and a finishing coat of 1-part cement to 10 parts lime putty. Each coat shall be finished to the thickness

specified.

G.2 Cement
Ordinary Portland cement and shall comply with K.S. 02-21. White and coloured cements shall comply with B.S. 12

and be obtained from an approved manufacturer.

G.3 Lime

Lime shall be prepared from hydrated lime complying with B.S. 890, Part 2.
G4 Sands

Sands for cement and lime mixes shall comply with B.S. 1199, Table 1.
G.S Water — Water shall be clean and kept free from all impurities.

G.6 Mixing of materials
All materials shall be thoroughly mixed in the proportions described. Nomixes of plasters, other than

described shall be used.

G.7 Period between coats
Cement - lime undercoats shall be allowed to dry out thoroughly before afurther coat is applied.

G.8 Surfaces of beds and backings

Screened beds for insitu finishing of floor finishing bedded in mortar,shall be left rough from the screeding

board.
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Floated beds for inflexible floor finishings bedded in mastic, shall be left with aplain untextured surface.

Trowelled beds for flexible finishings shall be finished smooth and free from scoremarks, grooves or depressions.

Screeded backings for insitu wall finishings or wall finishings bedded in mortarshall be scratched for key.

Floated backings for inflexible wall finishings fixedwith adhesive shall be left with a plain surface.

Trowelled backings for flexible wall finishings shall be finished smooth and free from score marks or

depressions.

Beds and Backings for finishings by specialists shall be to the approval of thespecialist.

Preparation of surfaces

All surfaces to receive the finishings in this section shall be thoroughly cleaned. Screeds to receive finishings

bedded in rnortar shall be weli wetted before layingis commenced.
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PAINTING AND DECORATING
MATERIALS

MATERIALS

H.1

H.2

H.3

H.4

H.5

Colour range
Painting and decorative schemes shall be carried out in colours selcted bythe Architect from the

approved range of colours.

Approval of brands

The Contractor shall seek, in writing, approval from the Architect for allbrands of paint he wishes to

use.

Quality of Products

Where a type of paint is produced by the Manufacturer in more than one quality, only paints and
materials of the first or best quality shall be used inthe works. The container label shall indicate clearly
the quality of the paintbeing used. Where it is not evident that the first or best quality of paint is being
used, the Architect will order the removal of such materials from the site and rectification of any work

executed with those materials, all at the Contractors expense.

Same makers materials used for coating

While materials for the work may be obtained from several makers, undercoats and finishing coats
for a particular surface must be obtainedfrom the same maker, (i.e. one makers undercoat).

Remedying defects due to defective materials

All materials, which in the opinion of the Architect are unsatisfactory shallbe immediately removed from
the site and any work executed with such defective materials shall be made good by the Contractor, at
his expense, to the satisfaction of the Architect.
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H.6

H.7

H.8

H.9

H.10

H.27

Emulsion paint

Emulsion paint (interior and/or exterior), shall have a P.V.A. base and shall be of an approved brand.
The first coat shall be thinned in accordance withthe manufactures instructions. Where described as
applied externally, thepaint shall incorporate an approved fungicide to prevent fungus growth.

Black bituminous paint

Black bituminous paint shall comply with B.S. 3416, Type 1 for general use, Type ii for drinking water
Primer for iron and steelwork

Primer for iron arid steelwork shall be:-

a) Lead based priming paint complying with B.S. 2523, Type B.

a) Calcium plumbate priming paint complying with B.S. 3698, Type A.

Primer for woodwork

Primer for internal woodwork, other than the internal surfaces of external doors, windows and their
frames and backs of frames and linings, etc. in contact with masonry, concrete or plaster, shall be
leadless white or light grey priming paint not darker than 9-093 of B.S. 4800 which shall be compatible
with the subsequent coats and obtained from the same maker.

Oil paints
Hard gloss, semi-gloss matt and flat oil paints, and respective undercoats,shall be approved quality, as
appropriate.

Polyurethane lacquer
Polyurethane lacquer shall be an approved single pack or two pack lacqueras described of interior or

exterior quality, as appropriate.
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H.31 Plaster, rendering, concrete blockwork and brickwork
All plaster or mortar splashes, etc shall be removed from plaster rendering,concrete, block work and

brickwork by careful scraping; all holes, cracks, etc., shall be stopped and the whole of the surfaces shall
be brushed downto remove dust and loose materials. In addition, al! traces of mould oil shall be
removed from concrete surfaces by scrubbing with water and detergent and rinsing with clean water to

remove all detergent.

H.35 Iron and steel.

Before fixing, ail rust and scale shall be removed from iron and steel surfaces bywire-brushing, scraping,

hammering, flame cleaning etc.

H.37 Hardwood

All dirt and grease shall be removed from hardwood surfaces. After priming, allnail holes and other imperfections

shall be stopped. .

H.38 Fiberboard

All dirt shall be brushed off from fibreboard surfaces. After priming all nail holesand other imperfections shall be

stopped.

H.39 Plywood
Surfaces of plywood to be painted shall be filled as required with a plasterbased filler for internal work,

and a filler as described in stopping here before for external work, and then rubbed down and all dust

and loose materials brushed off.

H.40 Woodwork to be painted

Before fixing woodwork, all surfaces which will be visible after fixing shallbe rubbed down and all knots

and resin pockets shall be scorched back and coated with knotting.

After priming and fixing, all nail holes and other imperfections shall be stopped and the whole surface

shall be rubbed down and all dust brushedoff.
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H.41

Woodwork to receive clear finish
All holes and other imperfections in surfaces to receive a clear finish shallbe stopped and the whole

surface shall be rubbed down to a fine satin finish and all dust brushed off.

Workmanship

H4.2

H.43

14

H.45

Standard of workmanship
Prior to the commencement of internal or external decoration, areas not exceeding 50 square metres in

total area, and designated by the Architect,shall be completely decorated, and after approval shall be
used as a standard for the whole of the works. Any additional cost involved in carrying out such
decoration in advance of the general work shall be deemed be included in the Contract Sum. Such
decorated surfaces shall be made good and touched up as necessary prior to the handing over of the

works.

Stirring of materials
The contents of all cans and containers of all materials must be properly and thoroughly stirred before

and during use and shall be suitably strainedas and when necessary.

Manufacturer’s instructions

All materials shall be used strictly in accordance with instructions issued by the manufacturers
concerned. The addition of thinners, driers or other materials will only be permitted when specially

required by the maker andthe procedure approved by the Architect.

Brush work
Unless otherwise described, all coatings shall be applied by Brush. Writtenpermission must be obtained

from the Architect for the application of coatings by spray or roller where not so described, and if

permission is granted, such application shall not result in extra cost to the Employer.
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SECTION NO. 1

PRELIMINARIES

BILLNO. 1

PARTICULAR PRELIMINARIES AMENDMENTS TO TENDERING

INSTRUCTIONS

a) Clause 3.6 of the Instructions to Tenderers has been amended to read;

'Tenders shall remain valid for a period of Ninety (90) days from the date of
Tender Opening” and not Sixty (60) days. All tenderers are advised to note this
amendment when filling the Form of Tender.

b) Clause 3,8 of the Instructions to Tenderers will hence be qualified and interpreted to mean; "Bid
Bond/Tender Security, which must be from an established bank, shall remain valid for a

period of One Hundred and Twenty (120) days from the date of Tender Opening, it is still
Thirty (30) days beyond the Tender Validity Period.

PRICING ITEMS OF PRELIMINARIES

Prices SHALL BE INSERTED against items of preliminaries in the tenderers priced Bills of Quantities.
Please note that failure to price any item of general and/or particular preliminaries will be construed to

mean that the tenderer wishes to provide for that item free of charge.

VALUE ADDED TAX;

The contractor shall allow for addition of 16% Value Added Tax (V.A.T) at the Grand Summary page of
these Bills of Quantities. Any omission in respect thereof shall be treated and corrected as an arithmetic
error as per clause 5.7 of the instructions to Tenderers.

Please note that from every Interim and the Final payment, 16% VAT shall be deducted and paid directly to
the Commissioner of Value Added Tax (V.A.T),

KSHS
Section No, 1

Bill No. 1
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Item

Amount

FIRM PRICE CONTRACT

This is a firm price contract and the Contractor must allow in his tender rates for any increase in the
cost of labor and/or materials during the currency of the contract.

SCOPE OF CONTRACT

The works to be carried out under this contract comprise

COMPLETION WORKS OF HOSTEL BLOCK

DESCRIPTIONOFTHEWORKS

COMPLETION OF HOSTEL BLOCK BLOCK

FLOORAREA
The total gross approximate floor area is ... square meters. The total gross floor area is given without
warranty but for guidance only

MEASUREMENTS

In the event of any discrepancies arising between the Bills of Quantities and the actual works, the site
measurements shall generally take precedence. However, such discrepancies between any contract
documents shall immediately be referred to the Project Manager. ...

LOCATION OF SITE
The site for works is located within; CHEPALUNGU

The tenderer shall be deemed to have visited the site and familiarized himself with all site conditions
prior to submission of tenders. No claims arising from the tenderers failure to do so will be
entertained.

KSHS

SectionNo. 1

BillNo. 1
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Item

Amount

EXISTING BUILDING SERVICES

Special precautions shall be required throughout the contract period to avoid damage to the
existing cables, drains and other services.

The Contractor shall allow for making good any damage arising from his actions during
execution of this contract at his own expense.

GENERAL

The Contractor is referred to the General Specifications for Building Works 1976 Edition
Pages Bl - B2 inclusive and must allow for all costs in complying with these clauses.

CONTRACT COMPLETION PERIOD

The contract completion period in accordance with the conditions of contract must be
strictly adhered to.

The PROJECT MANAGER shall strictly monitor the Contractors progress in relation to the
progress chart and should it be found necessary; the PROJECT MANAGER shall inform the
Contractor in writing that his actual performance on site is not satisfactory.

In all such cases, the Contractor shall accelerate his rate of performance, production and

progress by all means such as additional labour, plant e.tc, and working overtime all at his
cost.

WORKING CONDITIONS

The Contractor shall allow in his rates for any interference that he may encounter in the
course of execution of the works for the Client may in some cases ask the Contractor not to
proceed with the works until some activities within the site are completed.

KSHS

SectionNo.1

BillNo. 1
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Item Amount
SIGN BOARD

A Allow for providing, erecting, maintaining throughout the course of the
Contract and afterwards clearing away a signboard as designed, specifiedand
approvedbytheProject Manager
LABOUR CAMPS

B
The Contractor shall not be allowed to house labour on site. Allow for
transporting workers to and from the site during the tenure of the contract.
PROJECT TEAM

c Allow a Provisional Sum of Kenya shillings ten thousand (Kshs 40,000.00) only
for mobile phone airtime for the Ministry of Public Works project team.

D

Include a percentage for the contractor's Administration and profit for the
above. ....... C%)

KSHS

SectionNo.1

BillNo. 1

40,000.00
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PARTICULAR INSERTIONS TO BE MADE IN APPENDIX TO CONTRACT AGREEMENT

1. Period of Final measurements 3Months from practical completion

6Months from practical completion
2. Defects liability Period

To be agreed with Project Manager
3. Date for Possession

42 Weeks after Commencement
4. Date for Completion

At the rate of Kshs 10,000.00 per week
5. Liquidated and Ascertained

Damages or part thereof Monthly
6. Period of issuing Interim Thirty (30) Days
Certificates 10%

7. Period of Honouring certificates 10% of Contract Sum

8. Percentage Certified value
The Bonds required shall be from

retained
Approved banks only

9. Limit of Retention Fund

10. Bonds Banks ONLY

SectionNo.1

BillNo. 1 Kshs.
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Item

Section No. 1

Bill No. 1

PARTICULAR MATTERS

COLLECTION

Total Brought Forward from Page No,- 77

Carried forward to summary of section No. 1 Kshs.

SectionNo. 1

BillNo. 1
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Item

Section No. 1

Bill No. 1

PARTICULAR MATTERS

COLLECTION

Total Brought Forward from Page No, - 77

SectionNo. 1

BillNo. 1

Carried forward to summary of section No. 1 Kshs.
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Item
No

BILL NO.2

GENERAL PRELIMINARIES

PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES

Prices will be inserted against items of Preliminaries in the Contractor's priced Bills of
Quantities and Specification.

The Contractor shall be deemed to have included in his prices or rates for the various
items in the Bills of Quantities or Specification for all costs involved in complying with all
the requirements for the proper execution of the whole of the works in the Contract.

ABBREVIATIONS

Throughout these Bills, units of measurement and terms are abbreviated and shall be
interpreted as follows :-

Cm. Shall mean cubic metre

Sm. Shall mean square metre

Lm. Shall mean linear metre

Mm. Shall mean Milimetre

Kg. Shall mean Kilogramme

No. Shall mean Number

Prs. Shall mean Pairs

B.S Shall mean the British Standard specification Published by the
British Standards Institution, 2 Park street, London W.
England

Ditto Shall mean the whole of the preceding description except as qualified

in the description in which it occurs.

m.s. Shall mean measured separately.
a.b.d Shall mean as before described.
P.M. Shall mean Project Manager
KSHS
Section No.1
Bill No.2

Amount
Kshs

90 |Page



Iltem
No

The Employer is:

THE FAM,
NG - CDF

CHEPALUNGU P.0.BOX 56
SIGOR.

PROJECT MANAGER

The term "P.M." wherever used in these Bills of Quantities shall be deemed to imply the
Project Manager as defined in Condition 1 of the Conditions of Contract or such person or
persons as may be duly authorized to represent him on behalf of the Government.
ARCHITECT

The term "Architect" shall be deemed to mean "The P.M." as defined above whose address
unless otherwise notified is Chief Architect, Ministry of Public Works, P.O. Box 30260
NAIROBI.

QUANTITY SURVEYOR

The term "Quantity Surveyor" shall be deemed to mean "The P.M." as defined above whose
address unless otherwise notified is Chief Quantity Surveyor, Ministry of Public Works, P.O.
Box 30260 NAIROBI.

ELECTRICAL ENGINEER

The term "Electrical Engineer" shall be deemed to mean "The P.M." as defined above whose
address unless otherwise notified is Chief Electrical and Mechanical Engineer (B.S), Ministry
of Public Works, P.O. Box 30260 NAIROBI.

MECHANICAL ENGINEER

The term "Mechanical Engineer" shall be deemed to mean "The P.M." as defined above

whose address unless otherwise notified is Chief Electrical and Mechanical Engineer (B.S),
Ministry of Public Works, P.O. Box 30260 NAIROBI.
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STRUCTURAL ENGINEER

The term "Structural Engineer" shall be deemed to mean "The P.M." as defined above whose
address unless otherwise notified is Chief Engineer (Structural), Ministry of Public Works,
P.O. Box 30260 NAIROBI.

FORM OF CONTRACT

The Form of Contract shall be as stipulated in the Republic of Kenya's Standard Tender
Document for Procurement of Building Works (2000 Edition) included herein. The Conditions
of Contract are also included herein

Conditions of Contract

These are numbered from 1 to 21 as set out in pages 15 to 26 of these tender documents.
Particulars of insertions to be made in the Appendix to the Contract Agreement will be found
in the Particular Preliminaries part of these Bills of Quantities

BOND.

The Contractor shall find and submit on the Form of Tender an approved bank and who will
be willing to be bound the Government in an amount equal to Five per cent (5 %) of the
Contract amount for the due performances of the Contract up to the date of completion as
certified by the PROJECT MANAGER and who will when and if called upon, sign a Bond to
that effect on the relevant standard form included herein, (without the addition of any
limitations) on the same day as the Contract Agreement is signed, by the Government, the
Contractor shall furnish within seven days another Surety to the approval of the Government.

PLANT, TOOLS AND VEHICLES

Allow for providing all scaffolding, plant, tools and vehicles required for the works except in so
far as may be stated otherwise herein and except for such items specifically and only required
for the use of nominated Sub-Contractors as described herein. No timber used for scaffolding,
formwork or temporary works of any kind shall be used afterwards in the permanent work.

KSHS
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TRANSPORT.

Allow for transport of workmen, materials, etc., to and from the site at such hours and by
such routes as may be permitted by the competent authorities.

MATERIALS AND WORKMANSHIP.

All materials and workmanship used in the execution of the work shall be of the best quality
and description unless otherwise stated. The Contractor shall order all materials to be
obtained from overseas immediately after the Contract is signed and shall also order
materials to be obtained from local sources as early as necessary to ensure that they are
onsite when required for use in the works. The Bills of Quantities shall not be used for the
purpose of ordering materials.

SIGN FOR MATERIALS SUPPLIED.

The Contractor will be required to sign a receipt for all articles and materials supplied by the
PROJECT MANAGER at the time of taking deliver thereof, as having received them in good
order and condition, and will thereafter be responsible for any loss or damage and for
replacements of any such loss or damage with articles and/or materials which will be
supplied by the PROJECT MANAGER at the current market prices including Customs Duty and
V.A.T., all at the Contractor's own cost and expense, to the satisfaction of the PROJECT
MANAGER

STORAGE OF MATERIALS

The Contractor shall provide at his own risk and cost where directed on the site weather
proof lock-up sheds and make good damaged or disturbed surfaces upon completion to the
satisfaction of the PROJECT MANAGER Nominated Sub-Contractors are to be made liable for
the cost of any storage accommodation provided especially for their use.
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SAMPLES

The Contractor shall furnish at his own cost any samples of materials or
workmanship

including concrete test cubes required for the works that may be called for by the
PROJECT MANAGER for his approval until such samples are approved by the
PROJECT MANAGER and the PROJECT MANAGER, may reject any materials or
workmanship not in his opinion to be up to approved samples. The PROJECT
MANAGER shall arrange for the testing of such materials as he may at his discretion
deem desirable, but the testing shall be made at the expense of the Contractor and
not at the expense of the PROJECT MANAGER. The Contractor shall pay for the
testing in accordance with the current scale of testing charges laid down by the
Ministry of Roads, Housing and Public Works.

The procedure for submitting samples of materials for testing and the method of
marking for identification shall be as laid down by the PROJECT MANAGER The
Contractor shall allow in his tender for such samples and tests except those in
connection with nominated sub-contractors' work.

GOVERNMENT ACTS REGARDING WORK PEOPLE ETC.

Allow for complying with all Government Acts, Orders and Regulations in connection
with the employment of Labour and other matters related to the execution of the
works. In particular, the Contractor's attention is drawn to the provisions of the
Factory Act 1950 and his tender must include for all costs arising or resulting from
compliance with any Act, Order or Regulation relating to Insurances, pensions and
holidays for workpeople or so the safety, health and welfare of the workpeople.

The Contractor must make himself fully acquainted with current Acts and
Regulations, including Police Regulations regarding the movement, housing,
security and control of labour, labour camps, passes for transport, etc. It is most
important that the Contractor, before tendering, shall obtain from the relevant
Authority the fullest information regarding all such regulations and/or restrictions
which may affect the organisation of the works, supply and control of labour, etc.,
and allow accordingly in his tender. No claim in respect of want of knowledge in this
connection will be entertained.
SECURITY OF WORKS ETC.
The Contractor shall be entirely responsible for the security of all the works stores
materials, plant, personnel, etc., both his own and sub-contractors' and must provide
all necessary watching, lighting and other precautions as necessary to ensure
security against theft, loss or damage and the protection of the public.
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PUBLIC AND PRIVATE ROADS.

Maintain as required throughout the execution of the works and make good any damage to
public or private roads arising from or consequent upon the execution of the works to the
satisfaction of the local and other competent authority and the PROJECT MANAGER

EXISTING PROPERTY.

The Contractor shall take every precaution to avoid damage to all existing property including
roads, cables, drains and other services and he will be held responsible for and shall make
good all such damage arising from the execution of this contract at his own expense to the
satisfaction of the PROJECT MANAGER

VISIT SITE AND EXAMINE DRAWINGS.

The Contractor is recommended to examine the drawings and visit the site the location of
which is described in the Particular Preliminaries hereof. He shall be deemed to have
acquainted himself therewith as to its nature, position, means of access or any other matter
which, may affect his tender. No claim arising from his failure to comply with this
recommendation will be considered.

ACCESS TO SITE AND TEMPORARY ROADS.

Means of access to the Site shall be agreed with the PROJECT MANAGER prior
commencement of the work and Contractor must allow for building any necessary temporary
access roads (approximately .... metres long) for the transport of the materials, plant and
workmen as may be required for the complete execution of the works including the provision
of temporary culverts, crossings, bridges, or any other means of gaining access to the Site.
Upon completion of the works, the Contractor shall remove such temporary access roads;
temporary culverts, bridges, etc., and make good and reinstate all works and surfaces
disturbed to the satisfaction of the PROJECT MANAGER The Contractor should also allow for
relocating existing fence (approx. ... metres long).

AREA TO BE OCCUPIED BY THE CONTRACTOR
The area of the site which may be occupied by the Contractor for use of storage and for the
purpose of erecting workshops, etc., shall be defined on site by the PROJECT MANAGER
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OFFICE ETC. FOR THE PROJECT MANAGER

The Contractor shall provide, erect and maintain where directed on site and afterwards
dismantle the site office of the type approved by the Project Manager, complete with
Furniture. He shall also provide a strong metal trunk complete with strong hasp and staple
fastening and two keys. He shall provide, erect and maintain a lock-up type water or bucket
closet for the sole use of the PROJECT MANAGER including making temporary connections to
the drain where applicable to the satisfaction of Government and Medical Officer of Health
and shall provide services of cleaner and pay all conservancy charges and keep both office
and closet in a clean and sanitary condition from commencement to the completion of the
works and dismantle and make good disturbed surfaces. The office and closet shall be
completed before the Contractor is permitted to commence the works. The Contractor shall
make available on the Site as and when required by the "PROJECT MANAGER" a modern and
accurate level together with levelling staff, ranging rods and 50 metre metallic or linen tape.

WATER AND ELECTRICITY SUPPLY FOR THE WORKS

The Contractor shall provide at his own risk and cost all necessary water, electric light and
power required for use in the works. The Contractor must make his own arrangements for
connection to the nearest suitable water main and for metering the water used. He must
also provide temporary tanks and meters as required at his own cost and clear away when
no longer required and make good on completion to the entire satisfaction of the PROJECT
MANAGER . The Contractor shall pay all charges in connection herewith. No guarantee is
given or implied that sufficient water will be available from mains and the Contractor must
make his own arrangements for augmenting this supply at his own cost. Nominated Sub-
contractors are to be made liable for the cost of any water or electric current used and for
any installation provided especially for their own use.

SANITATION OF THE WORKS

The Sanitation of the works shall be arranged and maintained by the Contractor to the
satisfaction of the Government and/or Local Authorities, Labour Department and the
PROJECTMANAGER

SUPERVISION AND WORKING HOURS
The works shall be executed under the direction and to the entire satisfaction in all respects
of the PROJECT MANAGER who shall at all times during normal working hours have access

to the works and to the yards and workshops of the Contractor and sub-Contractors or other
places where work is being prepared for the contract.
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PROVISIONAL SUMS.

The term "Provisional Sum" wherever used in these Bills of Quantities shall have the meaning
stated in Section A item A7(i) of the Standard Method of Measurement mentioned in
Condition No. 16 of the conditions of Contract. Such sums are net and no addition shall be
made to them for profit.

PRIME COST (OR P.C.) SUMS.

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of Quantities shall
have the meaning stated in Section A item A7 (ii) of the Standard Method of Measurement
mentioned in Condition No. 16 of the conditions of Contract. Persons or firms nominated by
the PROJECT MANAGER to execute work or to provide and fix materials or goods as stated
in Condition No. 20 of the Conditions of Contract are described herein as Nominated Sub-
Contractors. Persons or firms so nominated to supply goods or materials are described herein
as Nominated Suppliers.

PROGRESS CHART.

The Contractor shall provide within two weeks of Possession of Site and in agreementwith the
PROJECT MANAGER a Progress Chart for the whole of the works including the works of
Nominated Sub-Contractors; one copy to be handed to the PROJECT MANAGER and a
further copy to be retained on Site. Progress to be recorded and chart to be amended as
necessary as the work proceeds.

ADJUSTMENT OF P.C. SUMS.

In the final account all P.C. Sums shall be deducted and the amount properly expended upon
the PROJECT MANAGER'S order in respect of each of them added to the Contract sum. The
Contractor shall produce to the PROJECT MANAGER such quotations, invoices or bills,
properly receipted, as may be necessary to show the actual details of the sums paid by the
Contractor. Items of profit upon P.C. Sums shall be adjusted in the final account pro-rata to
the amount paid. Items of "attendance" (as previously described) following P.C. Sums shall
be adjusted pro-rata to the physical extent of the work executed (not pro-rata to the amount
paid) and this shall apply even though the Contractor's priced Bill shows a percentage in the
rate column in respect of them.

Should the Contractor be permitted to tender and his tender be accepted of any work for
which a P.C. Sum is included in these Bill of Quantities profit and attendance will be allowed
at the same rate as it would be if the work were executed by a Nominated Sub-Contractor.
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ADJUSTMENT OF PROVISIONAL SUMS.

In the final account all Provisional Sums shall be deducted and the value of the work properly
executed in respect of them upon the PROJECT MANAGER'S order added to the Contract
Sum. Such work shall be valued as described for Variations in Conditions No. 13of the
Conditions of Contract, but should any part of the work be executed by a Nominated Sub-
Contractor, the value of such work or articles for the work to be supplied by a Nominated
Supplier, the value of such work or articles shall be treated as a P.C. Sum and profit and
attendance comparable to that contained in the priced Bills of Quantities for similar items
added.

NOMINATED SUB-CONTRACTORS

When any work is ordered by the PROJECT MANAGER to be executed by nominated sub-
contractors, the Contractor shall enter into sub-contracts as described in Condition No. £ of
the Conditions of Contract and shall thereafter be responsible for such sub-contractors in
every respect. Unless otherwise described the Contractor is to provide for such Sub-
Contractors any or all of the facilities described in these Preliminaries. The Contractor should
price for these with the nominated Sub-contract Contractor's work concerned in the P.C.
Sums under the description "add for Attendance".

DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the Government reserves the right to place a
"Direct Contract" for any goods or services required in the works which are covered by a P.C.
Sum in the Bills of Quantities and to pay for the same direct. In any such instances, profit
relative to the P.C. Sum the priced Bills of Quantities will be adjusted as described for P.C.
Sums and allowed.

ATTENDANCE UPON OTHER TRADESMEN, ETC.

The Contractor shall allow for the attendance of trade upon trade and shall afford any
tradesmen or other persons employed for the execution of any work not included in this
Contract every facility for carrying out their work and also for use of his ordinaryscaffolding.
The Contractor, however, shall not be required to erect any special scaffolding for them. The
Contractor shall perform such cutting away for and making good after the work of such
tradesmen or persons as may be ordered by the PROJECT MANAGER and the work will be
measured and paid for to the extent executed at rates provided in these Bills.
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INSURANCE

The Contractor shall insure as required in Conditions Nos. 30 of the Conditions of
Contract. No payment on account of the work executed will be made to the
Contractor until he has satisfied the PROJECT MANAGER either by production of an
Insurance Policy or and Insurance Certificate that the provision of the foregoing
Insurance Clauses have been complied with in all respects. Thereafter the PROJECT
MANAGER shall from time to time ascertain that premiums are duly paid up by the
Contractor who shall if called upon to do so, produce the receipted premium renewals
for the PROJECT MANAGER'S inspection.

PROVISIONAL WORK

All work described as "Provisional" in these Bills of Quantities is subject to
remeasurement in order to ascertain the actual quantity executed for which payment
will be made. All "Provisional" and other work liable to adjustment under this
Contract shall left uncovered for a reasonable time to allow all measurements
needed for such adjustment to be taken by the PROJECT MANAGER Immediately
the work is ready for measuring, the Contractor shall give notice to the PROJECT
MANAGER. If the Contractor makes default in these respects he shall if the PROJECT
MANAGER so directs uncover the work to enable all measurements to be taken and
afterwards reinstate at his own expense.

ALTERATIONS TO BILLS, PRICING, ETC.

Any unauthorised alteration or qualification made to the text of the Bills of Quantities
may cause the Tender to be disqualified and will in any case be ignored. The
Contractor shall be deemed to have made allowance in his prices generally to cover
any items against which no price has been inserted in the priced Bills of Quantities.
All items of measured work shall be priced in detail and the Tenders containing
Lump Sums to cover trades or groups of work must be broken down to show the
price of each item before they will be accepted.

BLASTING OPERATIONS

Blasting will only be allowed with the express permission of the PROJECT MANAGER
in writing. All blasting operations shall be carried out at the Contractor's sole risk and
cost in accordance with any Government regulations in force for the time being, and
any special regulations laid down by the PROJECT MANAGER governing the use and
storage of explosives.
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MATERIALS ARISING FROM EXCAVATIONS

Materials of any kind obtained from the excavations shall be the property of the
Government. Unless the PROJECT MANAGER directs otherwise such materials shall
be dealt with as provided in the Contract. Such materials shall only be used in the
works, in substitution of materials which the Contractor would otherwise have had to
supply with the written permission of the PROJECT MANAGER Should such
permission be given, the Contractor shall make due allowance for the value of the
materials so used at a price to be agreed.

PROTECTION OF THE WORKS.

Provide protection of the whole of the works contained in the Bills of Quantities,
including casing , casing up, covering or such other means as may be necessary to
avoid damage to the satisfaction of the PROJECT MANAGER and remove such
protection when no longer required and make good any damage which may
nevertheless have been done at completion free of cost to the Government.

REMOVAL OF RUBBISH ETC.

Removal of rubbish and debris from the Buildings and site as it accumulates and at
the completion of the works and remove all plant, scaffolding and unused materials at
completion.

WORKS TO BE DELIVERED UP CLEAN

Clean and flush all gutters, rainwater and waste pipes, manholes and drains, wash
(except where such treatment might cause damage) and clean all floors, sanitary
fittings, glass inside and outside and any other parts of the works and remove all
marks, blemishes, stains and defects from joinery, fittings and decorated surfaces
generally,polish door furniture and bright parts of metalwork and leave the whole of
the buildings watertight, clean, perfect and fit for occupation to the approval of the
PROJECT MANAGER

FIRM PRICE CONTRACT

Unless otherwise specifically stated in the Particular Preliminaries this is a firm price
contract and the Contractor must allow in his tender rates for any increase in the cost
of labour and/or materials during the currency of the contract.
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GENERAL SPECIFICATION.

For the full description of materials and workmanship, method of execution of the
work and notes for pricing, the Contractor is referred to the Ministry of Roads and
Public Works and Housing General Specification dated 1976 or any subsequent
revision thereof which is issued as a separate document, and which shall be allowed
in  all respects unless it conflicts with the General Preliminaries, Trade Preambles
or other items in these Bills of Quantities.

TRAINING LEVY

The Contractor's attention is drawn to the legal notice which requires payment by
the Contractor of a Training Levy at the rate of 1/4 % of the Contract sum on all
contracts of more than Kshs. 1,000,000.00 in value.

MATERIALS ON SITE

All materials for incorporation in the works must be stored on or adjacent to the site
before payment is effected unless specifically exempted by the PROJECT MANAGER.
This includes the materials of the Main Contractor, Nominated Sub-Contractors and
Nominated Suppliers.

HOARDING

The Contractor shall enclose the site or part of the works under construction with a
hoarding 2400 mm high consisting of gauge 30 iron sheets on 100 x 50 mm cypress
timber posts firmly secured at 1800 mm centres with two 75 x 50 mm timber rails
complete with 2No vehicular gates and INo. pedestrian gate. The Contractor is in
addition required to take all precautions necessary for the safe custody of the works,
materials, plant, public and Employer's property on the site.

CONTRACTOR'S SUPERINTENDENCE/SITE AGENT

The Contractor shall constantly keep on the works a literate English speaking Agent
or Representative, competent and experienced in the kind of work involved who shall
give his whole experience in the kind of work involved and shall give his whole time
to the superintendence of the works. Such Agent or Representative shall receive on
behalf of the Contractor all directions and instructions from the Project Manager and
such directions shall be deemed to have been given to the Contractor in accordance
with the Conditions of Contract.
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COPYRIGHT

The copyright of these documents is vested in Regional Quantity Surveyor, State

Department for Public Works No part of this document may be reproduced in any form or

by any means without their prior permission.
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GENERAL MATTERS

COLLECTION

Total Brought Forward from Page No.

Section No.1
Bill No. 2

Carried Forward to Summary of Section No.1
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TENDER EVALUATION CRITERIA

TENDER EVALUATION CRITERIA
After tender opening, the tenders will be evaluated in 4 stages, namely:
1. Preliminary examination;

2. Technical evaluation;
3. Financial Evaluation; and

4, Recommendation for Award.

STAGE 1: PRELIMINARY EXAMINATION

This stage of evaluation shall involve examination of the pre-qualification conditions as set
out in the Tender Advertisement Notice or Letter of Invitation to Tender and any other
conditions stated in the bid document.

These conditions may include the following:

i i) Current Category of Registration with National Construction Authority (NCA) in
the relevant trade;

i i) Current Class of Licenses with the relevant statutory bodies e.g. Energy Regulatory
Commission, County Governments, and Water Management Boards etc;

iii iii) Proof of payment for tender document if required;
iv iv) The Bid has been submitted in the format required by the procuring entity;

v V) Provision of a tender Security, that is in the required format, amount and that the
tender is valid for the period required;

vi vi) Dully filled Form of Tender;

Vii vii) Valid Tax Compliance Certificate;

viii  viii) Dully filled Confidential Business Questionnaire;

iX ix) Duly signed Statement of Compliance; and

X X) The required number of copies of the tender has been submitted and all required

documents, information and samples have been submitted if stipulated in the tender,
advertisement/Invitation letter.

Note:
The bid security shall be in accordance with clauses 3.7 of Instruction to Tenderers
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The employer/procuring entity may seek further clarification/confirmation if necessary to
confirm authenticity/compliance of any condition of the tender. Further, in case of a
discrepancy between the amounts stated in the appendix to instruction to tenderers and the
one stated in the advertisement or invitation letter, the bid security shall be taken as the
amount in the advertisement/ letter of invitation.

The tenderers who do not satisfy any of the above requirements shall be considered Non-
Responsive and their tenders will not be evaluated further

STAGE 2 TECHNICAL EVALUATION

A) Assessment for eligibility

The tender document shall be examined based in accordance with the Instructions to
Tenderers and award of points for the STANDARD FORMS considered in this section shall be

as shown below
PARAMETER MAXIMUM POINTS

i (i) Tender Questionnaire -----=============mmmmmmm oo 5
i (ii) Key personnel------------- ---- mmmmmmmmm oo 20
iii (i) Contract Completed in the last Five (5) years ------------ 15
iv (iv) Schedules of on-going projects ----- ---- --—-------8
\% (v) Schedules of contractors equipment-------===============mnmun-- 20
vi (vi) Audited Financial Report for the last 3 years ------------------- 10
Vi (vii) Evidence of Financial Resources --- mmmmmmemmmmemeeeneeae 15
viii  (viii) Name, Address and Telephone of Banks (Contractor to provide) 5
iX (ix) Litigation History--==============mmmmmm e 2
TOTAL 100
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The detailed scoring plan shall be as shown in table 1 below: -
TABLE 1: Assessment for Eligibility

Description | Point Scored Max. Point
i Tender Questionnaire Form 5
e Completely filled 5
» Not filled 0
Ii Key Personnel (Attach evidence) 20
Director of the firm 6
e Holder of degree in relevant Engineering field 6
e Holder of diploma in relevant Engineering field 5
» Holder of certificate in relevant Engineering field 3
e Holder of trade test certificate in relevant Engineering field 2
* No relevant certificate 1
At least 1No. degree/diploma holder of key personnel in relevant field 6
e With over 10 years relevant experience 6
e With over 5 years relevant experience 4
e With under 5 years relevant experience 2
At least 1No certificate holder of key personnel in relevant field 4
e With over 10 years relevant experience 4
e With over 5 years relevant experience 3
e With under 5 years relevant experience 1
At least 2No artisan (trade test certificate in relevant field) 4
e Artisan with over 10 years relevant experience 2
e Artisan with under 10 years relevant experience 1
» Non skilled worker with over 10 years relevant experience -----------
1
Tii Contract completed in the last five (5) years (Max of 5No. Projects)- Provide | 20
Evidence
e Project of similar nature, complexity or magnitude 4
e Project of similar nature but of lower value than the one in consideration- 3
* No completed project of similar nature 0
Tii Contract completed in the last five (5) years (Max of 5No. Projects)- Provide | 20
Evidence
Project of similar nature, complexity or magnitude -- -- 4
e Project of similar nature but of lower value than the one in consideration -- 3
e No completed project of similar nature 0
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Iv

On-going projects — Provide Evidence

e No Project of similar nature, complexity and magnitude ----8
e Three and below Projects of similar, nature complexity and magnitude --6
Four and above Projects of similar nature, complexity and magnitude ------------ 4

Schedule of contractors equipment and transport (proof or evidence of ownership/Lease) 10
a) Relevant Transport

e Means of transport (Vehicle) 10

* No means of transport 0

20

b)Relevant Equipment 10
» Has relevant equipment for work being tendered 10
* No relevant equipment for work being tendered 0

Vi

Financial report

10

a)Audited financial report (last three (3) years)
e Average Annual Turn-over equal to or greater than the cost of the project-------------- 10
e Average Annual Turn-over above 50% but below 100% of the cost of the project ------- 6
e Average Annual Turn-over below 50% of the cost of the project 3

b) Evidence of Financial Resources (cash in hand, lines of credit, over draft facility etc )
» Has financial resources to finance the projected monthly
cash flow* for three months —————————- .., 15
» Has financial resources equal to the projected monthly cash flow*----------—-—--—- 10
» Has financial resources less the projected monthly cash flow* 5
* Has not indicated sources of financia -—-- 0

15

Vii

Litigation History
e Duly Filled
¢ Not filled

oN

TOTAL

Any bidder who scores 60 points and above shall be considered for further evaluation
*Monthly Cash Flow =Tender Sum/Contract Period
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B) Compliance with Specialist Works Specifications

In this section, the bid will be analyzed to determine compliance with General and Particular
technical specifications for the works as indicated in the tender document. The tenderer shall
fill in the Technical Schedule as specified in the tender document for Equipment and Items
indicating the Country of Origin, Model/Make/Manufacturer of the Item/Equipment they
propose to supply.

The tenderer shall also submit relevant technical brochures/catalogues with the tender
document, highlighting the catalogue Numbers of the proposed items. Such
brochures/catalogues should indicate comprehensive relevant data of the proposed
equipment/items which should include but not limited to the following:

a) Standards of manufacture;

b) Performance ratings/characteristics;
¢) Material of manufacture;
d) Electrical power ratings; and

e) Any other necessary requirements (Specify).

Following the above analyses, where the proposed equipment is found not to conform to
the stipulated specifications, the tender will be deemed Non—-Responsive and will not be
evaluated further.

C) Assessment of deviations

Pursuant to section 64 of the Act, a tender is deemed responsive if it conforms to all the
mandatory requirements and it does not contain major deviations. Section 23.2 of the
instruction to tenderers, defines major deviations as

a) One that affects in a substantial way the scope, quality, completion timing, administration
of works to be undertaken by the tenderer under the contract, inconsistent with the tender
document; or

b) Which limits in any substantial way the rights of the employer or the tenderers
obligations; or

¢) Whose rectification would affect unfairly the competitive position of other tenderers
presenting substantially responsive tenders.

Where the deviations are minor in the view of the tender evaluation committee, with the
concurrence of the procuring entity representative, the committee shall quantify such
deviations pursuant to section 64 (3) of the Act which requires that a minor deviation shall:
a) Be quantified to the extent possible; and

b) Be taken into account in the evaluation and comparison of tenders.
Where the deviation in the view of the tender committee with the concurrence of the procuring

entity representative is major, the tender shall be deemed non-responsive and will not be
evaluated further
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TABLE 2: Assessment of Deviations

—
=
D
3

Does the Deviation Substantively Affect the following: YES

NO

Scope of the Works or Services to be delivered

Quality of the Works or Services to be delivered

Completion Timing

Administration of the Works

Consistency with the tender document

Rights of the Employer in a negative manner

Limit the Tenderer’s Obligation

QO N |h| W N+

Affect unfairly the competitive position of other tenderers

COMMENT

Any bidder who OBTAINS A YES in the above table shall be considered NON RESPONSIVE

and shall not be evaluated further.

STAGE 3 - FINANCIAL EVALUATION
Upon completion of the technical evaluation a detailed financial evaluation shall follow. The

financial evaluation shall proceed in the manner described in the Public Procurement and
Disposal Act (2005) of the laws of Kenya (Section 66) and the Public Procurement and
Disposal Regulations, 2006 specifically section 50 (1), (2), and (3).

The evaluation shall be in three stages

a) Determination of the Corrected Tender Sums;
b) Comparison of Rates; and

¢) Consistency of the Rates.
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The Corrected Tender Sum for each bid shall be determined by-

1. Taking the bid price, as read out at the bid opening;

2. Adjusting the tender sum by taking into account any corrections made relating to
arithmetic errors;

Arithmetic Errors will be corrected by the Procuring Entity as follows:

i) If there is a discrepancy between unit prices and the total price that is obtained by
multiplying the unit price and quantity, the unit price shall prevail, and the total price shall
be corrected, unless in the opinion of the Procuring Entity there is an obvious misplacement

of the decimal point in the unit price, in which the total price as quoted shall govern and the

unit price shall be corrected;

ii) If there is an error in a total corresponding to the addition or subtraction of
subtotals, the subtotals shall prevail and the total shall be corrected;

iii) Where there is a discrepancy between the amounts in figures and in words, the
amount in words will govern; and

iv) The committee shall promptly write to the tenderer and if the tenderer rejects the
correction, the tender shall be rejected and the tender security shall be forfeited. If the
tenderer accepts the correction, the error shall be considered in adjusting the tender sum.
3. Adjusting the tender sum by taking into account any quantified minor deviations (where
applicable pursuant to Stage 2C of this evaluation criteria), which were documented,
quantified and accepted by a procuring entity (as described in Stage 2 of the Technical
evaluation of this criteria —Assessment of Deviations;)

4. Where applicable, converting all tenders to the same currency, using a uniform exchange
rate prevailing at the date indicated in the tender documents;

5. Adjusting the tender sum by applying any discounts offered in the tender;

6. Adjusting the tender sum by applying any margin of preference indicated in the tender
documents

B) Comparison of rates-

Items that are underpriced or overpriced may indicate potential for non-delivery and front

loadingrespectively. The committee shall promptly write to the tenderer asking for detailed
breakdown ofcosts for any of the quoted items, relationship between those prices, proposed

construction/installation methods and schedules.
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The evaluation committee shall evaluate the responses and make an appropriate
recommendation to the procuring entity’s tender committee giving necessary evidence.
Suchrecommendations may include but not limited to:

a) Recommend no adverse action to the tenderer after a convincing response;

b) Employer requiring that the amount of the performance bond be raised at the
expense ofthe successful tenderer to a level sufficient to protect the employer against
potential financiallosses;

¢) Recommend non-award based on the response provided and the available

demonstrable evidence that the scope, quality, completion timing, administration of

works to be undertaken by the tenderer, would adversely be affected or the rights of

the employer or thetenderers obligations would be limited in a substantial way.

C) Consistency of the Rates

The evaluation committee will compare the consistency of rates for similar items and note all
inconsistencies of the rates for similar items.

STAGE 4 - RECOMMENDATION FOR AWARD

The successful bidder shall be the tenderer with the lowest evaluated tender price
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Item

Description

Unit

Qty

ﬁate
Kshs

Amount
Kshs

PROPOSED TUITION BLOCK
BILL NO.1

SUBSTRUCTURES / PROVISIONAL
SITE CLEARANCE

Clear site of bushes, shrubs and the like, group up there root and
burn the arisings

Excavate vegetable top soil average 150mm deep set aside in
spoil heaps and later spread around the site as directed.

Excavate oversite commencing from stripped level but not
exceeding 1.5m deep.

Excavate foundation trench not exceeding 1.50m deep
commencing from stripped level and backfill

Ditto pits for column bases stock pile around site ,part backfill
around trenches and spread around the site has directed.

Rock excavation
Extra over excavations in rocks irrespective of type.

Allow for keeping excavations free from all water by pumping or
otherwise

Allow for plunking and strutting sides of excavation trenches

Disposal
Load, wheel and cart away surplus soil.
Hardcore filling

300mm thick Imported, Hand packed hardcore; watered and well
compacted in 150mm thickness

50mm thick murram blinding to surfaces of hardcore

Anti-termite treatment

Termidor' or any other equal and approved chemical treatment to
surfaces of blinded hardcore and around foundations; apply in
accordance with manufacturers specification; provide a ten(10)
written quarantee against termites

Mesh fabric reinforcement to B.S 4483 and setting in
concrete with 300mm side and end laps (measured nett-
allow for laps)

Fabric mesh ref:A98 weighing 0.54kg per square metre in floor
bed

SM

SM

SM

CM

CM

CM

ITEM

ITEM

CM

SM

SM

SM

SM

279

279

272

99

99

27

—_

—_

114

272.0

272

272

272

10,000.0

10,000.0

Carried to collection
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Item Description Unit Qty Rate Amount
Kshs Kshs
DAMP PROOF MEMBRANE
1000 gauge polythene damp proof memmbrane laid under
surface bed with 300mm side and end laps (measured net -allow
A |for laps) SM 272
CONCRETE
B |50mm thick concrete (1:4:8 mix ) blinding under footings SM 82
C |Ditto but to column bases SM 40
Insitu concrete class 20/20, vibrated and reinforced as
described, in:-
D ]Column bases CM 12
Foundation Columns CM 4
F |strip footing CM 16
G |125mm thick surface bed SM 272
Reinforcement bars ; high tensile steel to BS 4461 all in
accordance with the Engineer's details and approval
including all cutting, bending, laying and binding wire to;
Column and column bases, strip footing.
H ] To columns and column bases Kg 1,440
H | Ditto but to strip footing Kg 480
FORMWORK
N |Ditto but to vertical sides of sturbed columns and column bases; SM 46
P | Ditto but to vertical sides of strip footing of 175-225mm high. LM 220
Edges of ground floor slab over 75mm but not exceeding 150mm
Q [high LM 60
Foundation walls
200mm thick natural stone wall foundations bedded and jointed
R Jin c.s morta 1;4 with hoop iron bars at alternate course. SM 123
DPC
Three -ply bituminous felt damp proof course bedded in cement
and sand morta(1;3)
S |200mm Wide horizontal layer LM 60
PLINTH FINISH
Cement and Sand 1:4 render
T 112 mm thick render wood float SM 27
Prepare and apply two coats bituminous paint to:
U JRender surfaces externally SM 27

Carried to collection
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ltem Description Unit Qty Rate Amount
Kshs Kshs
COLLECTION
1 |Total Brought Forward From Page No.1
2 |Total Brought Forward From Page No.2

TOTAL CARRIED TO SUMMARY
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Item Description Unit Qty Rate Amount
Kshs Kshs
BILL NO.2
REINFORCED CONCRETE WORKS SUPERSTRUCTURE
Vibrated reinforced concrete (1;2;4) class 20 in;
A | Columns CM 13
B |Beams CM 16
C ]150mm thick suspended slab to 1st floor. SM 261
REINFORCEMENT
Reinforcement in different sizes in structural concrete work
all in accordance with the Engineer's details and approval
including all cutting,bending,laying and binding wire to;
E |To columns KG 1,170
F |To beams KG 1,440
G |Tosuspended slab KG 3,524
SAWN FORMWORK TO;
H |Sides of vertical columns SM 167
J |Sides and of beams SM 136
K |Soffits of slabs SM 261
Edges of suspended slabs over 75mm but not exceeding 150mm
L |high LM 73

Total Carried to summary
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ltem Description Unit Qty Rate Amount
Kshs Kshs
BILL NO.3
WALLINGS
EXTERNAL WALLING
Load bearing chisel cut / Quary natural stone walling, jointed
in cement and sand(1;3) morter and including hoop iron
reinforcement at alternate courses including all necessary
working around all door and windows openings formed
accurately as per Architects schedule
A ]200mm thick walling SM 308
B |Ditto but to cable walls SM 33
INTERNAL WALLING
Load bearing chisel cut natural stone walling, jointed in cement
and sand(1;3)mortar and including hoop-iron reinforcement at
alternate courses, including all necessary working around all door
and window openings formed accurately as per Architects
schedules
C |150mm thick SM 216
D [100mm thick SM -
Louvered Bricks staircase
Supply and fix clay louvered bricks (Kenya clay products) to an
approved parten by the project manager jointed with c¢/s mo. 1;3
E |and painted to approval to staircase wall. SM 11

Total Carried to summary
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ltem Description Unit Qty Rate Amount
Kshs Kshs
BILL NO.4
ROOF CONSTRUCTION
MAIN ROOF -TIMBER TRUSSES
Structural timber trusses in pressure impregnated treated sawn
cypress including fabrication, jointing with necessary timber
plates ,bolts and connecting plates, hoisting and fixing in position
all in accordance with Engineers details and drawings
100X50mm wall plate secured with and including 12mm
diameter mild steel 'J'bolt
A ]100x50mm thick at 1500mm centers cast in concrete ring beams LM 64.0
B | 150x50mm principle rafters LM 252.0
C |Ditto but to tie beam LM 173.0
D ]100x50mm but common rafters LM 72.0
E |Ditto but king post LM 70.0
F |75 x 50 mm but struts and ties. LM 235.0
G |75x50mm purlins LM 240.0
ROOF FINISHES AND COVERING
Box profile Roof covering at 22.5 degrees from horizontal
H Jincluding all necessary timber battens and fixtures. SM 400.0
Wrot timber selected and kept clean
J  ]225x25mm Fascia and barge board LM 100.0
Prepare and apply Three coats gloss paint to :-
knot prime and stop and apply three coats of gloss oil paints to
K |General surfaces of timber 100 to 200mm girth externally LM 100.0

Total Carried to collection
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ltem Description Unit Qty Rate Amount
Kshs Kshs
RAIN WATER DISPOSAL
150mm diameter UPVC gutters fixed to fascia with including
appropriate brackets hangers bends, and gutter spout or out lets
for connection to down pipes by outs all in accordance with
A Jarchitect drawings. LM 66
Down Pipes with solvent welded joints, fixed to walls with holder
B |bolts size 100 x 100 mm or any other approved LM 45
C |Extra over for swan kneck in pipe , size'- 100 x 100 mm No. 4
D |Extra over for shoe in pipe , size'- 100 x 100 mm No. 4
E |Extra for stopped ends in pipe , size'- 100 x 100 mm No. 4
Carried to collection
COLLECTION Page
No
1 |Total Brought Forward From Page No.
2 |Total Brought Forward From above

Carried Forward to summary of Section
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Item

Description

Unit

Qty

Rate
Kshs

Amount
Kshs

BILL NO.5 WINDOWS

Supply and fix Steel casement windows section including

mullions,5mm thick glass clear glass to schedule window

stays, fasteners all to architect's schedule and approval

window size 1800x1400mm high

Clear sheet glass

5mm Glass and glazing to metal with putty in panes
- 0.50 to 1.00 square metres

window cill

75mm precast concrete cill in class 20 concrete

PAINTING AND DECORATION

Prepare and apply three coats of gloss oil paints to metal surface
of window externally

ditto internally

NO

SM

LM

SM

SM

24

52

48

52

52

Carried Forward to summary of Section
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Item

Description

Unit

Qty

Rate

Amount
Kshs

BILL NO.6
DOORS & IRON MONGERY-( Supply and fix items)

DOORS & IRON MONGERY

STEEL DOOR

Supply and fix 1200 x 2400mm high steel door comprising
50x 50 x 3mm thick RHS frame all round with 40 x 40 x 3mm
thick SHS middle rail; The door divided into panels by 25 x
25 x 3mm SHS framework covered with 2.5mm m/s plate
1.50m above the floor both sides and 300mm wide van light;

priming door after prefabrication and fixing to existing
masonry wall plugged with approved mild steel hinges and
locks to approval by the P.m;

Double leaf door size 1800x2400mm high to kitchen yard

Painting and Decorating

Prepare and apply two coats of gloss oil paints to general
surfaces of steel doors: measured overall on both sides

No

SM

39.0

Total carried to summary
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Item

Description

Unit

Qty

Rate
Kshs

Amount
Kshs

BILL NO.7 FINISHES

EXTERNAL WALL FINISHES

Key pointing

Horizontal recess and verical flush pointing to walls externally

Wood trowelled plasters to surfaces of beams and cable ends to
receive weatherguard paints.

Prepare and apply two coats of weatherguard paint or
other equal and approved by Architect to:

To plastered surfaces of walls externaly.

INTERNAL WALL FINISHES
16mm (minimum) cement sand (1:3) screed to receive
ceramic tiles

15mm thick minimum Wood float plaster to walls to receive wall
tiles m/s.

Steel trowelled smooth plasters to surfaces of wall to receive
paint (m/s)

Steel trowelled smooth plasters to surfaces of,beams and
columns

Steel trowelled smooth plasters to soffits surfaces of suspended
slab

PAINTING AND DECORATING
Prepare and apply three coats silk vinyl emulsion paint or
other approved by Architect

To plastered surfaces of walls

To plastered surfaces of,beams and columns
To plastered surfaces soffits of suspended slab

INTERNAL FLOOR FINISHES

cement and sand (1:4) backing
32mm thick cement and sand screed steel float finish with
redoxide paint.

Ceramic floor tiles

Supply and fix approved non-slip ceramic floor tiles : 'Saj
Ceramics' or equal and approved : jointed and grouted in
coloured cement mortar

330x330x8mm thick ceramic floor tiles to classrooms

100mm hig tile skirting

SM

SM

SM

SM

SM

SM

SM

SM

SM

SM

SM

SM

LM

308

110.00

110.00

740

220

261

740

220

261

533

533
100

Total carried to collection
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Item Description Unit Qty Rate Amount
Kshs Kshs
CEILING FINISHES
9mm thick chipboard horizontal ceiling fixed to and including
50x50mm sawn cypress brandering at 600mm c/c both directions
Jfinishing joint with fibre tape and skimming before applying
A [finishing coats of paint SM 272
B |Extra’over ceiling for trap door size 600x600mm NO 2
Sawn cypress: pressure impregnated
50 x 50mm Brandering to ceilings at 600mm centres both ways:
C |plugged to walls where necessary LM 672
CORNICE
D ]150X25mm cornice LM 100
PAINTING AND DECORATING
Prepare and apply three coats matt emulsion paint or other
and approved
E |To surfaces of chipboard suspended ceiling SM 272
D |Ditto to 150X25mm cornice surface. LM 100
Total carried to collection
COLLECTION
1 |Total Brought Forward From Page No.13
2 |Total Brought Forward From above

Carried Forward to Summary
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Item

Description

Unit

Qty

Rate

Amount

ELEMENT NO.8: RAILLING TO BALCONY

Balustrading, canopies and terrace raillings

1500mm high mild steel railing to balconies comprising 50mm
diametre handrail welded on to and including 40 x 40 x 3mm
thick RHS posts built into concrete floors at 750mm centres and
infilled with horizontal and diagonal 25 x 25 x 2mm thick RHS
members including priming with red oxide primer before delivery
to site all in accordance with project manager's drawings, details
and approvals.

Painting and decoration

prepare and apply three coats of gloss oil paints to general
surface of the railing both sides.

LM

SM

41

98

Carried Forward to Summary
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ltem Description Unit Qty Rate Amount
Kshs Kshs
BILL NO 10.
STAIR CASES
Vibrated reinforced concrete (1;2;4) class 20 in;
A |steps and risers CM 1
B |Ditto but to sloping sides 150mm thick SM 9
C |Ditto but to 150mm landing. SM 9
FORMWORK TO;
D [Risers of staircase of 75-150mm high LM 32
E |Ditto butto 300mm wide steps LM
F |Ditto but to soffits of landing SM 9
G | Ditto but to sloping soffits of staircase SM 9
H |Ditto but to plain edges of string 150-225mm LM 36
REINFORCEMENT (ALL PROVISIONAL)
J JAssorted sizes of Y-10 and Y-12 bars KGS 333
Finishing staircase
Insitu cement sand (1:3) screed beds ,with wood float
25mm thick cement and sand (1:3) screed wood float finish to
K [receive tile finish (m/s)to landing SM 9
L |Ditto to 300mm wide treads LM 60
M | Ditto to 150mm wide riser LM 32
N [soffits of landing SM 9
P | sloping soffits of staircase SM 9
Prepare and apply undercoat and two finishing coats first
grade plastic emulsion paint as described to:
Q |soffits of landing SM 9
R | sloping soffits of staircase SM 9

carried to collection

Page 14 of 18




Item Description Unit Qty Rate Amount

Staircase balustrading, / raillings
1200mm high mild steel railing to staircases and balconies
comprising 50mm diametre handrail welded on to and including
40 x 40 x 3mm thick SHS posts built into concrete floors at
750mm centres and infilled with horizontal and diagonal 25 x 25 x
2mm thick SHS members including priming with red oxide primer
before delivery to site all in accordance with project manager's

A |drawings, details and approvals. LM 12
Prepare and apply three coats gloss paints to metal raillings
on both sides.

B |Balustrading and railling (m.s) SM 29
Total carried to collection
COLLECTION

1 |Total brought forward from pg 18

2 |TOtal brought forward from above

Staircase and ballustrating
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Item Description Unit Qty Rate Amount
Kshs Kshs

BILL NO 11.
PC AND PROVISIONAL SUMS
ELECTRICAL INSTALATION WORKS
Allow a Provisional sums of kshs..........cccvcueenn. only for

A |Electrical installation works to later details and approval. Item 300,000.0
Allow a Provisional sums of kshs..........cccvvcueennn only for Project

B |Managers' supervision and documentations [tem 200,000.0
Allow a Provisional sums of kshs..........cccvcueenn. only for Project

C [Managers' supervision and documentations Item 150,000.0
CONTINGENCIES SUMS
Allow a contigency sum of kshs.................. shillings to be

D |expended at the project manager's discretion item 100,000.0

Total carried to main summary
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Item Description Unit Qty Rate Amount |
Kshs Kshs
SECTION SUMMARY
1 |Substructures works -
2 ]Reinforced concrete works -
3 ]External and internal walling -
4 |Roof construction and covering -
5 |Windows -
6 |Doors and ironmongery -
7 |External, internal wall and ceilling finishes -
8 JRailling to balcony -
9 |Staircase and Ballustrading -
10 |JAllow a PC sum for Electrical works -

Summary for the proposed works
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ITEM

GRAND SUMMARY

PROPOSED BUILDER'S WORKS

SUB-TOTAL

ADD PRELIMINARIES %

2%

TOTAL CARRIED TO FORM OF TENDER

Inclusive)

(Rates are V.A.T
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